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DISCLAIMER

The information contained in this Request for Proposal document (the “EOI”) or subsequently
provided to Bidder(s), whether verbally or in documentary or any other form by or on behalf of
BECIL or any of its employees or advisors, is provided to Bidder(s) on the terms and conditions set
out in this EOI and such other terms and conditions subject to which such information is provided.
This EOI is not an agreement and is neither an offer nor invitation by BECIL to the prospective
Bidders or any other person. The purpose of this EOI is to provide interested parties with
information that may be useful to them in making their offers (Bids) pursuant to this EOI. This
EOI includes statements, which reflect various assumptions and assessments arrived at by BECIL
in relation to the Project. Such assumptions, assessments and statements do not purport to
contain all the information that each Bidder may require. This EOI may not be appropriate for all
persons, and it is not possible for BECIL, its employees or advisors to consider the investment
objectives, financial situation and particular needs of each party who reads or uses this EOI. Each
Bidder should, therefore, conduct its own investigations, actual site/ facilities/location
inspections and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this EOI
and obtain independent advice from appropriate sources. Information provided in this EOI to the
Bidder(s) is on a wide range of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory requirements and
should not be regarded as a complete or authoritative statement of law. BECIL accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein. BECIL, its employees and advisors make no representation or warranty and shall have no
liability to any person, including any Applicant or Bidder under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss,
damages, cost or expense which may arise from or be incurred or suffered on account of anything
contained in this EOI or otherwise, including the accuracy, adequacy, correctness, completeness
or reliability of the EOI and any assessment, assumption, statement or information contained
therein or deemed to form part of this EOI or arising in any way for participation in this Bid Stage.
BECIL also accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any Bidder upon the statements contained in this EOI.
BECIL may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumptions contained in this EOI. The
issue of this EOI does not imply that BECIL is bound to select a Bidder or to appoint the Selected
Bidder for the Project and BECIL reserves the right to reject all or any of the Bidders or Bids
without assigning any reason whatsoever. The Bidder shall bear all its costs associated with or
relating to the preparation and submission of its Bid including but not limited to preparation,
copying, postage, delivery fees, expenses associated with any demonstrations or presentations
which may be required by BECIL or any other costs incurred in connection with or relating to its
Bid. All such costs and expenses will remain with the Bidder and BECIL shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in
preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.
In case of any rejection/cancellation, no bidder has any right to claim any compensation or
reimbursement to cost. Participation in EOI does not guarantee selection of bidder.

Page 2 of 64




Table of Contents

SECTION - I: INTRODUCTION AND BRIEF DESCRIPTION........cttiiiiitiiiiiiee ettt 4
SECTION - II: IMPORTANT DATES (SCHEDULE AND CRITICAL DATES): ...coviiiiiiiiiiieee e, 7
SECTION - III: EOI NOTICE & GENERAL TERMS AND CONDITION. ..ottt 8
SECTION - IV: SCOPE OF WORK ....cooiittttiiiitie ettt ettt sttt e e e st e e s s sabee e e s sbbeee e sabeeeeeaanes 15
SECTION - V: ELIGIBILITY CRITERIA AND EVALUATION. ..ottt ittt 16
SECTION - VI: ENCLOUSERS AND ANNEXURES. ......oooiiiiittiiiitie ittt sttee s s siree e s sireee s s 22
Pre-Contract Integrity Pact ... 22
Bank Mandate FOTTI.......ccciiiiiiiiiie ettt e e sttt st e st eesteeesnteessaeesnseeesnseessseesnssessnsesennsenans 26
Particulars Of The BIAdEr ......oiiiii ittt sttt st e st e st e e sste e s s steeesnseesnnaeesnseeennneeans 27
Annual Turnover & Net Worth CertifiCate. ......ooiviiiiiiiiiii e 28
Performa Of Letter of Undertaking for Bid Validity. .....ccccoceeriiiiiiiniiiiieieieceeeceeeee e 29
Bid COVETING LETEET .oueiiiiiiiiieieciiee ettt ettt e b e s bt et e bt e sat e e bt e nbeesabeenbeesaeeeaee 30
Bidders CredentialS SUIMIMATY .....ccoiiiiiiiiieiie ettt ettt sae e et esbee st e enbeenaeesaee 31
Self-Declaration for Non-Black LiStITZ ......ccccevuiriiiiiiiiiiiiieiiesieeieeiee ettt et 32
Undertaking Regarding Payment Of GST/ Filing of GST Return .......cccccevcvvvvieniiniiniieniccieceen 33
Power of Attorney for signing the Bid. ......ccccoiiiiiiiiiii e e 34
o SR =3 o DV =a g TS 01 [3's | AU PPOTRRPPRPPR 35
BOQ Price Bid FOTIIAL......oiiiiiiiiiiiciiiie ettt ettt e eett e e e ettt eeeetbaeeeesatbeeeeeeabaeeesetbeeeesestaeeesasaeeeesnssseeenns 44
Price Offered for BECIL .....cccooiiiiiiiiicice ettt sttt ettt st ettt nn e 64

Page 3 of 64




SECTION - I: INTRODUCTION AND BRIEF DESCRIPTION
1. About BECIL:

Broadcast Engineering Consultants India Limited (BECIL), an ISO 9001:2015, 27001:2013,
ISO/IEC 2000:2012 certified Mini Ratna Central Public Sector Enterprise (CPSI) was incorporated
on 24th March, 1995 under the Companies Act, 2013 (erstwhile the Companies Act, 1956) by
Government of India with 100% equity share capital of BECIL held by President of India through
Secretary and Joint Secretary of Ministry of Information & Broadcasting.

The Company was initially set up for providing project consultancy services and turnkey
solutions encompassing the entire gamut of radio and television broadcast engineering,
establishment of transmission facilities Le content production facilities, terrestrial, satellite and
cable broadcasting in India and abroad the company has now diversified into the fields of Strategic
Projects such as Information Communication and Skill Development.

Technology, Electronic Surveillance (namely CCTV, Access Control, Intrusion, Fire Safety,
Hydrants, etc.). Electronic Media contents including films, Sentinel Analytics, Counter
Drones/UAV etc. The activities include, but are not limited to Supply, Installation, Testing &
Commissioning, Consultancy Services, Technical Audit, Media Analysis, R&D, projects pertaining
to Digital India, City Surveillance, Safe City. Smart City, make in India, Manufacturing, Audio
Video & Data Analysis, Cyber Security, Engineering, Procurement & Construction, Project
Management Services, Operation and Maintenance, Manpower Placement, AMC and providing
total turnkey project for critical information infrastructure.

BECIL, has its Head Office in New Delhi, Corporate Office in Noida and Regional Office in
Bangalore and Kolkata. BECII. is exploring geographical expansion in many states due to
diversification in business portfolios.

Over the years, BECIL has consciously groomed and developed a team of in-house, versatile
and dedicated engineers and also cultivated and harnessed a vast reservoir of professionals drawn
from various fields of Broadcasting Industry, which include public and private Broadcasters,
Defense and Cable Industry. Through this network of resourceful technical professionals, BECIL,
has established its pan India presence to serve the needs of the industry.

BECIL has a vast reservoir of experts and integrates the expertise of All India Radio (AIR) and
Door darshan (DD), the national broadcaster of India, catering to one of the largest Radio Networks
reaching out to more than a billion people and the world's largest Terrestrial Television Network
supplemented by Analogue and Digital satellite Broadcasting services reaching out to millions of
TV homes in India and abroad.
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2. Introduction of Project/Tender:

About Tirumala Tirupati Devasthanam’s, Tirupati (TTD):

TTD is a conglomeration of temples, brought under the First Schedule 2 of the Act 30 of 1987.

The Board of Trustees is constituted by members appointed by the government.

o The Executive Officer is the chief executive of TTD. He is assisted by two Joint Executive Officers,
Chief Vigilance and Security Officer, Conservator of Forests, Financial Advisor & Chief Accounts
Officer, and Chief Engineer. Besides, there are officials to look after the different branches of
administration.

e TTD maintains 12 temples and their sub-shrines, and employs about 14,000 persons.

e TTD has dedicated itself to serving pilgrims who visit Tirumala and Tirupati. It provides facilities
to make their pilgrimage a unique and rewarding spiritual experience. It also works towards
preserving the serenity and sanctity of the sacred Tirumala-Tirupati area.

e TTD is ever-conscious of the social, economic, religious and environmental needs of the people,
especially the needy. It undertakes several activities and has initiated different schemes in these

areas.

3. Intent And Important Aspects of The Expression of Interest (EOI):

The Intent and important aspects of this Expression of Interest is (EOI) are as follows:

a.

BECIL is interested to submit a competitive bid in response to the Client Tender Number:
03/ D3/CE /TTD [2024-25, Dated 17.06.2024. having Last date of submission
06/07/2024, 01.00 PM. as floated by Tirumala Tirupati Devasthanam’s, Tirupati (TTD).

. The intent of this EOI is to select an Implementation Agency/ System Integrator / Back-end

Technology partner of BECIL, for collaborating with BECIL for preparing a bid and
participating in the above-mentioned tender. A Pre-Bid Agreement will be signed by BECIL
with the Implementation Agency/ System Integrator / Back-end Technology partner selected
through this EOI, for preparation of the bid and participation in the above-mentioned tender.
The format of Pre-Bid Agreement is at Annexure-J.

. In case the bid submitted by BECIL against the Client Tender Number: 03/ D3/CE /TTD

/2024-25, Dated 17.06.2024, prepared in collaboration with the Implementation Agency/
System Integrator / Back-end Technology partner selected through this EOI, is accepted and
BECIL receives Work Order / Agreement from / with the Client, BECIL will issue a Work
Order/ Agreement to the selected agency. In such a scenario, the following conditions will be
applicable, which are to be fully taken into consideration by the bidders, prior submitting a
response to this EOL

. The Implementation Agency/ System Integrator / Back-end Technology partner selected

through this EOI, will have to sign a POST AWARD CONTRACT with BECIL, for undertaking
the work as per the above-mentioned Client’s tender.

All terms and conditions of the Client Tender Number: 03/ D3/CE /TTD /2024-25, Dated
17.06.2024, and any subsequent amendments/ corrigenda thereof, will be applicable fully
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on back-to-back basis on the Implementation Agency/ System Integrator / Back-end
Technology partner selected through this EOI, including all important terms and conditions
like EMD, PBG, Payment Terms, SLA conditions, Liquidity Damages, and any other penalties
etc.

f. EMD and Performance Bank Guarantee as applicable shall be payable by the selected bidder
on back-to-back basis as per the terms and conditions of Client Tender, and any subsequent
amendments/ corrigendum thereof.

g. In case the bidding against Client’s Tender requires online payment for EMD, the
proportionate amount will have to be paid in similar mode by the selected bidder to BECIL.
In case the bidding is on GeM portal or requires submission of EMD in the form of Bank
Guarantee. The successful bidder has to submit back-to-back EMD to BECIL. The cost
incurred towards GeM transaction charges and/or EMD (BG) making charges shall also be
recovered from the selected bidder in case the Project is awarded to BECIL by the client.

h. All payments in the Project to the selected agency, shall be on back-to-back basis only
subject to receipt of corresponding payment from the client. No advance will be paid to the
bidder, even though BECIL is eligible to get advance from the customer being a front-end
bidder, unless a BG of equivalent amount is submitted by the selected agency to BECIL.

i. The selected bidder, who has partnered with BECIL for a particular tender/ project shall not
partner with any other bidder for the same tender/project.

Bidders are advised to inspect the site and ascertain the conditions including leads/lifts involved
/approach to vehicles, power, water geo political scenario etc. prior to submitting their bids. Their
bid price shall be for completeness of system without any extra cost.
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SECTION - II: IMPORTANT DATES (SCHEDULE AND CRITICAL DATES):

::;' ACTIVITY SCHEDULED DATE & TIME
1. [EOI Number & Date BECIL/RO/TTD/EOI/2024-25/001, Date: 2.07.2024.
) Date 02/07/2024
2. [Date & Time of Issue of EOI Time  11:00 AM
3 Last date and Time for Date 5/07/2024
" |Submission of EOI Time  14:00 Hrs
Place of Submission of EOI Regional Office No: #162, 2nd Main, 1st Cross, AG's
4. / Opening of EOI Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.
pening Telephone: 080-23415853.
5 EOI Processing Fee INR 5,000/- + GST (Online transfer to BECIL Account)
" |(Non-refundable) Proof of submission is to be submitted to BECIL).
. No Tender fee shall be payable for submission of tender
6. [Tender processing fee
through e-procurement.
EMD for ¥ 1,50,000/ - Bidder needs to submit undertaking
7. [EMD for back-to-back payment of EMD if selected for EOI under
reference.
Address for Regional Office No: #162, 2nd Main, 1st Cross, AG's
8. Communication of bids Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.
Telephone -080-23415853,
Mrs. Usha Mangalgi, General Manager, BECIL-RO.
9. [Contact details for this EOI| Telephone/ Mobile No. 080-23415853
Email: usha@becil.com
10. BECI,L-RO Account Number Bank mandate form is enclosed in this EOI.
Details
NOTE:

Broadcast Engineering Consultants India Ltd. reserves the right to amend the EOI tentative
schedule and critical dates without giving any explanation whatsoever. Corrigendum may be
published in this regard on www.becil.com. Bidders are advised to check the website for updates

in this

regard.
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SECTION - III: EOI NOTICE & GENERAL TERMS AND CONDITION.

A. EOI NOTICE:

e Broadcast Engineering Consultants India Limited (BECIL) invites Expression of Interest (EOI),
through offline mode, for selection of an Implementation Agency/ System Integrator / Back-end
Technology partner of BECIL, for collaborating with BECIL for preparing a bid and participating
in the Client Tender Number: 03/ D3/CE /TTD /2024-25, Dated 17.06.2024, floated by
Tirumala Tirupati Devasthanam’s, Tirupati (TTD).

e The duly signed Hard Copy of the Bid/ Techno Commercial Proposal is to be submitted in a
packed and sealed envelope, in Tender Box, Regional Office No: #162, 2nd Main, 1st Cross, AG's
Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.

e The EOI must be addressed to the given name and address:

To,
Mrs. Usha Mangalgi,
General Manager,
Regional Office No: #162, 2nd Main, 1st Cross, AGS Layout,
RMV 2nd Stage, Bengaluru, Karnataka 560094.

e The EOI must be submitted in English Only. All the documents including the supporting
documents/enclosures etc. must be Calibri/Aerial/Times New Roman, font size-11 and fully
legible. Supporting documents if in a language other than English must be accompanied by
English translated document. The English version shall prevail in matters of interpretation. Each
and every page of the EOI should be numbered and mention the relevant page no. of the
documents in the checklist. EOI Documents which are not legible shall be rejected.

o The representative of the agency will require a specific authorization/ board resolution to submit
the EOI. Copy of the same to be submitted along with the EOI documents.

e In case the bidder has any doubt about the meaning of anything contained in the EOI document,
she/he shall seek clarification within 1 day of the issue of EOI. Except for any written
clarification by Mrs. Usha Mangalgi, General Manager, BECIL-RO, no written or oral
communication, presentation or explanation by any other employee of BECIL shall be taken to
bind or fetter BECIL under the contract.

e Bidders shall have to submit an amount of Rs. 5,000/- + GST through RTGS/ NEFT to BECIL
(Bank Mandate Form Enclosed at Annexure B) towards the cost of EOI Document and no
other mode of payment is acceptable. The amount paid is non- refundable and in case of non-
submission of amount, bid will be rejected without assigning any reason. EOI Document is also
available at BECIL Office: C-56/A-17, Sector-62, Noida, Uttar Pradesh-201307. The cost of EOI
document is non-refundable.

e The Management of BECIL reserves the right to amend or withdraw any of the terms and
conditions mentioned in the EOI Document or reject any or all the bids without giving any notice
or assigning any reason. The decision of the Director, Broadcast Engineering Consultants
India Limitedin this regard shall be final and binding on all.
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e BECIL reserves the right to amend any term of the EOI at any point of time before the submission
and bidder should regularly check the website. Further, BECIL also reserves to increase/
decrease/ delete/ add any BOQ item. Further any amendment done by client after the selection
of bidder, all the amendment will be applicable. In case of non-acceptance of such amendment,
the EMD submitted will be forfeited by BECIL.

e The bidder should submit the signed Integrity Pact on a plane paper along with the bid
document.

e The Bidders will have no right to withdraw from the EOI process post submission of their bid
without the formal consent of BECIL.

B. SUBMISSION OF EOI:
o EOI, complete in all respects, must be submitted offline.

e BECIL may, at its own discretion, extend the date for submission of EOI. In such a case all
rights and obligations of BECIL and the Bidders shall be applicable to the extended time frame.

e As the EOI can be submitted only up to the defined date and time, there can’t be any latebids.
BECIL will not be responsible for any delay in obtaining the terms and conditions of the tender.
BECIL will not be responsible for postal delays. Bids received after the due date will not be
opened and rejected.

e At any time prior to the last date for receipt of EOI, BECIL may for any reason, whether at its
own initiative or in response to a clarification requested by a prospective bidder, modify the EOI
Document by an amendment. The amendment will be notified on BECIL’s website
http:/ /www.becil.com and should be taken into consideration by the prospective bidders while
preparing their EOI.

e The bidders will bear all costs associated with the preparation and submission of their bids.
BECIL will, in no case, be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

e The EOI must contain:
e Company/bidder profile relevant to EOL.
e It should also include details of past experience relevant to the “Scope of Work”.
e Declaration regarding acceptance of Terms and conditions of EOI.
e Declaration of not been blacklisted by any of the Government agencies.
e Essential information such as Name & address of the agency, Business Name, E-mail id,
Fax No. /Telephone No., Authorized Signatory name, E-mail ID and contact no.

e The agency/bidder/OEM/Implementation Agency shall ensure that it fulfills the eligibility
criteria as desired in the EOI and other essential conditions. Compliance statement of Eligibility
criteria with the documents submitted as proof is to be prepared and submitted. The supporting
documents may be with the list of existing and past clients with details of services offered,
details of similar projects executed.

e The EOI should be duly signed on each page by an authorized person. Each page should be
properly numbered. Documents authorizing the signatory must accompany the EOI.

Page 9 of 64




e The EOI complete in all respects must be submitted with requisite information and annexure(s).
The EOI should be free from ambiguity, change or interlineations. Incomplete EOI will not be
considered and is liable to be rejected without making any further reference to agency/
bidder/OEM /Implementation Agency(s).

e Bidders have to take into account any changes/amendments made in the end client’s
tender/RFP through corrigendum till date of submission of bid in response of EOI.

e The bidder shall be ignored if complete information is not given there-in, or if theparticulars
and data (if any) asked for are not filled in properly.

SL.
Checklist Of Documents / Information to Be Submitted Yes/No

2
e

Profile of the company/bidder/firm.

Certificate of Incorporation (for Company/LLP).

Memorandum & Articles of Association/Partnership deed.

Audited financial statements for the last 3 years.

Income Tax Return Acknowledgment for last 3 years.

Bid Security Declaration to be submitted by the MSME.

GST Registration Certificate or valid exemption certificate.

Copy of PAN Card.

Authorization letter in the name of person signing the bid for this EOI as
Power of Attorney (POA) (Annexure-K).

Undertaking in letter head to indemnify BECIL from any claims / penalties /
statutory charges, liquidated damages, with legal expenses etc.

I AR LN

0

10.

11. | Bidders Details as per format.

All the requisite documents in the prescribed formats placed at Annexures to

this Eol.

Pre-Contract Integrity Pact as per Annexure-A

(a) “Bidders participating in the EOI have to agree to sign Integrity Pact on

13. placement of order / contract”.

(b) “Those bidders who are not willing to sign Integrity Pact will not be
considered for bid opening”.

All the documents in support of technical criteria like Experience

14. | Certificates, PO, proposed Makes for the solution, Solution architecture (if

asked) and other documents as required.

15. | Price Offer to BECIL as per Format of the Eol.

12.

C. OPENING OF EOI:

e The bids submitted against this EOI shall be opened on Date 05/07/2024 at 14:30 Hrs.

e Bidders who wish to attend opening of EOI may visit BECIL office at Bangalore for the same at
the designated time, with authorization in proper format on bidder’s letter head.

D. GENERAL TERMS & CONDITIONS OF EOI:
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e The proposal is to be submitted in SINGLE BID SYSTEM.

o The Processing Fee, technical bid and financial bids are to be placed in separate sealed
envelopes, super scribed with words “EOI Processing Fee”, “Technical Bid” and “Financial
Bid”. All the three sealed envelopes as mentioned above are to be placed inside a single sealed
envelope named as “Response for EOI Ref No: BECIL/RO/TTD/EOI/2024-25/001, Date:
25.06.2024” Submitted by: [Firm/Company Name & Date].

e All bids are to remain valid for minimum of 90 days from the date of submission. BECIL reserves
the right to seek the extension of bid validity.

e BECIL reserves the right to solicit additional information from bidder/ OEM/Implementation
Agency to evaluate which bid best meets the need of the Project. Additional information may
include, but is not limited to, past performance records, lists of available items of works which
will be done simultaneously with the project, on-site visit and evaluations by BECIL personnel,
or any other pertinent information. It will be vendor’s responsibility to check for updated
information on website https://www.becil.com. BECIL reserves the right to cross verify the
information directly with client.

e BECIL reserves the right to waive off any deviations, accept the whole or part thereof or reject
any or all bids and to select the bidder/OEM/Implementation Agency(s) which, in the sole
opinion of BECIL, best meets the project’s interest. BECIL also reserves the right to negotiate
with potential bidder/OEM/Implementation Agency(s) so that its best interest to fulfill the need
of project is served.

e BECIL reserves the right to reject any and all proposals, to negotiate all terms of any agreement
resulting from this EOI, and to request additional information from the bidder.

¢ All information contained in this EOI, or provided in subsequent discussions or disclosures, is
proprietary and confidential. No information may be shared with any other organization,
including potential subcontractors, without prior written consent of BECIL.

e In case the agency selected through EOI goes into liquidation or undergoes a change in
business/management, it will be intimated to BECIL & the selected agency will fulfill its
commitment in case order is awarded to them. In case the selected agency is not able to perform,
the work under reference will be done at risk & cost of the selected agency (successful bidder).
EMD or PBG as the case may be will be forfeited by BECIL.

e Any dispute or difference or claim arising out of or in relation to this EOI, including the
construction, validity, performance or breach thereof, shall be settled or decided by
CMD/Director, BECIL or by any other person to be nominated by CMD/Director.

E.INTELLECTUAL PROPERTY RIGHTS:

o All deliverable, outputs, plans, drawings, specifications, designs, reports and other documents
and software submitted by the bidders under this EOI and subsequent to this EOI in relation
with this tender shall become and remain the property of BECIL/procuring entity and subject
to laws of copyright and must not be shared with third parties or reproduced, whether in whole
or part, without BECIL’s/ the procuring entity's prior written consent.

o The bidder shall, not later than upon termination or expiration of this EOI and/or subsequent
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Agreement/Contract signed with the bidder, deliver all such documents and software to
BECIL/the procuring entity, together with a detailed inventory thereof.

e The bidder may retain a copy of such documents and software but shall not use it for any
commercial purpose.

e The bidder shall submit an undertaking on their letter-head stating that:

“In reference to the Government of India, Ministry of Finance, Department of Expenditure, Office
Memorandum No. F.No. 6/18/2019-PPD, Dated 23-07-2020. I hereby submit that:

“We have read the Clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India; We certify that we are not from such a country or our
beneficial owner is not from such a country or we will not sub-contract any work to a
contractor from such countries, if from such a country, have been registered with the
Competent Authority.

We hereby certify that we fulfill all requirements in this regard and are eligible to be considered.
[Where applicable, evidence of valid registration by the Competent Authority shall be
attached.]”.

e The bidder needs to submit un-priced BOQ along with their technical bid.

e The bidder needs to submit an Undertaking stating that: Vendors, whose Purchase Order(s) for
any Project of BECIL was/were cancelled on risk & cost basis for non-performance or non-
submission of performance guarantee in last 2 years, are not eligible to participate in this
tender.

F. SIGNING OF NON-DISCLOSURE AGREEMENT:

Bidders interested to participate in EOI, where client requires signing of NDA, then bidder also
have to sign a NON-DISCLOSURE AGREEMENT with BECIL on a non-judicial stamp-paper of Rs.
100, and the required EOI document fee has to be deposited to BECIL. Participation without
compliance to above shall be invalid and such bids will not be considered by BECIL.

G.INDEMNIFICATION:

The bidder/OEM/Implementation Agency agrees to indemnify BECIL from any and all claims,
demands, losses, cause of action, damage, lawsuits, judgments, including attorneys’ fees and
costs, arising out of or relating to the execution of contract.

H.ARBITRATION:

All disputes arising out of or in connection with this Agreement, and any amendments thereof
shall as far as they cannot be amicably settled between the parties, shall be submitted for
arbitration by a Sole Arbitrator appointed with mutual consent of both the parties within a period
of thirty days. The venue of arbitration shall be Bangalore and the arbitration proceeding shall be
governed by the Arbitration and Conciliation Act 1996, or any subsequent modification thereof.
Each party shall adhere to its respective obligations during the subsistence of the dispute under
this Agreement.
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I. JURISDICTION:

This Agreement shall be construed, interpreted and applied in accordance with, and shall be
governed by, the laws applicable in India. The courts at Delhi shall have the exclusive jurisdiction
to entertain any matter arising out of or in relation to this Agreement.

J. CONFIDENTIALITY:

Both the Parties for self and on behalf of their employees, agree to keep. all such matters
confidential and not to disclose them to anyone, either during or after the expiration/termination
of this agreement, except with the written consent of the other party, excepting any information
as may be required either under law or any regulatory authority for the parties to perform their
obligations under this contract and [or such other information that may come into the public
domain.

Both the Parties further agree that upon expiration of this MoU, unless extended mutually for
further period, both parties shall promptly deliver to each other all material belonging to the other
party whatever and wherever it is lying either in their own possession or in the possession of any
employee's contract containing such confidential information etc. Including submission of
Accounts.

K.FORCE MAJEURE:

Either party shall be excused from performance of this Agreement during and to the extent that
performance is prevented by the occurrence of unforeseen causes beyond the control of and
without the negligence of the party claiming excuse and not brought about at the instance of the
party claiming to be affected by such event or which, if foreseeable, could not be avoided or
provided for and which has caused the non-performance or delay in performance. Such cause
includes, without limitation, strike, go slow, other concerned acts of workmen, lockout (not
indulged by its own employees), acts of God, war, fire, explosion, act (s) of terrorism, flood,
epidemic, riot, sabotage, embargo, blockade, civil disturbance and governmental restrictions or
limitations. The party claiming excuse shall give immediate written notice thereof to the other, in
any case not later than 15 (fifteen) days Following the occurrence of such event. If performance is
held up for a continuous period of more than 2 (two) months from the date of first notice, then the
two parties shall review the situation and agree Upon a course of action so as to protect the
interests of both.

L. INTEGRITY PACT:

The bidder should submit an undertaking that he will sign and integrity Pact with BECIL on award
of work.

All Terms and conditions provided in carrying BID NO: GEM/2023/B/3781542 Dated: 14-08-
2023 Tender for Selection of System Integrator for Design, Development, Supply, Installation,
Testing, Commissioning, Integration, Training, Operation and Maintenance of Integrated Security
Management System(ISMS) along with Integrated Command Control Centre (ICCC) with required
IT infrastructure for Jawaharlal Nehru Port Authority - Special Economic Zone (JNPA-SEZ) will be
fully applicable on back to back basis to bidder also.
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M.BANK GUARANTEE/ PERFORMANCE BANK GUARANTEE:

In the event of the award of the contract, BG/PBG will be submitted by BECIL to the customer
and BG/PBG of equivalent amount will be submitted by the bidder to BECIL on back-to-back basis
by the bidders.

N. GUARANTEE / WARRANTY PERIOD:

Guarantee/ Warranty period will be on Back-to-Back as per the Term and Condition of the Client’s
RFP. Warranty period of the supplied products shall be 3 years from the date of final acceptance
of goods or after completion of installation, commissioning & testing of goods (if included in the
scope of supply), at consignee location. OEM Warranty certificates must be submitted by
Successful Bidder at the time of delivery of Goods. The seller should guarantee the rectification of
goods in case of any break down during the guarantee period.
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SECTION - IV: SCOPE OF WORK

A. SCOPE OF WORK/SCHEDULE OF REQUIREMENTS:

The Scope of the work is as detailed below:

Procurement of Video Management Software (VMS), Core switches etc., for integrating Phase-I, Phase-
II and Phase- III CC TV system at Tirumala.

For detailed scope of work of the project & the Bill of Material, the bidders may refer the
Client’s Tender document, and its amendments & corrigendum issued subsequently (if any);
Tender details references are as below and the same is also attached along with this EOI.
(Bidders are instructed to check for any new corrigendum/amendments etc. before bidding).

Client Tender Number: 03/ D3/CE /TTD /2024-25, Dated 17.06.2024.

Website: http:/ /www.apeprocurement.gov.in/
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SECTION - V: ELIGIBILITY CRITERIA AND EVALUATION.

A. ELIGIBILITY CRITERIA OF BIDDERS:

Company/Bidder’s Profile:
a.

b.

. The bidder should not be insolvent, in receivership, bankrupt or being wound up,

. The Bidder should not be blacklisted/ debarred/ banned/ restricted by any Union

. Pre-Qualification Criteria:

The Bidder shall be Company/bidder incorporated /registered in India under
Companies Act 1956/2013/ Limited Liability Partnership (LLP).

The bidder should have a valid PAN and GST Registration. Copy of PAN card and
GST Registration certificate should be submitted in the bid.

not have had their business activities suspended and not be the subject of legal
proceedings for any of the foregoing. An undertaking by the bidder should be
submitted.

Govt./State Govt./ PSU as on date of submission of the Bid. “No-Conviction
Certificate” duly signed by authorized signatory signing the bid, should be
submitted.

» Check list to accompany the tender (in RFP Annexure-I).
> Attested copies of documents relating to

e the Registration of the firm,

e Partnership deed,

e Articles of Association,

e Commercial Tax / Registration,

e Furnishing of Latest Income Tax certificate is dispensed with. However, the
contractors shall furnish their copy of permanent Account Number (PAN)
card and copy of latest income tax returns submitted along with proof.

Note: The Partnership firms, which are registered as Contractors shall intimate
the change in partnership deed, if any, as per GO Ms No.58, I & CAD,
dt.23.4.2002 within one month of such change. Failure to notify the change to
the registration authority in time will entail the firms to forfeit their registration
and their tender will be rejected. The intimation of change of partners if any and
the acceptance by the Registration authority may be enclosed.

» value of Rs. turn over for similar works every year during the last five financial
years (i.e. from 2019-2020 to 2023-2024) As per RFP Statement-I.

» Details of similar works completed in the name of the tenderer as Prime
Contractor during the last five financial years i.e., from 2019-2020 to 2023-2024
showing year wise break up of value of work executed as per RFP in Statement—
II.

> Year wise specified quantities executed by the tenderer during the last five
financial years as per RFP in Statement-III.

» Information regarding any litigation, with Government during the last five years,
in which the Tenderer is involved as per RFP in Statement - IV).

» Availability of working capital for the work [Liquid assets, credit facility and
availability of other financial resources such as solvency etc];
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Note:

b)

The proposed methodology and program of construction, backed with equipment|
planning and deployment, duly supported with broad calculations, justifying
their capability of execution and completion of the work as per technical
specifications within the stipulated period of completion as per milestones.

Tenders from Joint ventures are not acceptable unless specifically stated
otherwise.

The firms are not black listed or debarred or suspended by the any
Government/TTD for whatever the reason.

Sub-contractor’s experience, in his name will be taken in to account in
determining the Tenderer’s compliance to the Qualification criteria, if it is as per]
GO Ms No.8, dt. 8.1.20083.

The experience gained in a registered JV firm to the extent of the Tenderers share
shall be considered if the tenderer happens to be the lead partner, for similar
works criteria also.

Even though the Tenderers meet the qualifying criteria, they are liable to be
disqualified / debarred / suspended / blacklisted if they have

e Furnished false / fabricated particulars in the forms, statements and /
annexures submitted in proof of the qualification requirements and/or

e Not turned up for entering into agreement, when called upon.

e Record of poor progress such as abandoning the work, not properly
completing the contract,

e inordinate delays in completion, litigation history or financial failures etc.
and/or

e Participated in the previous bidding for the same work and had quoted
unreasonably high tender percentage and

e Even while execution of the work, if found that the work was awarded to the
Contractor based on false / fake certificates of experience, the Contractor
will be blacklisted and work will be taken over invoking clause 61 of PS to
APSS.

Financial Eligibility:

The bidder must have minimum average annual turnover (of last three audited years)
Annual average turnover from specific business areas (Experience Center) in INR
equivalent during the last 3 financial years, i.e., 2020-2021 & 2021-2022, 2022-23
should be:

a. minimum Rs. 01 Crores.

b. The bidder should have positive net worth in each of the last three audited
Financial Years.

In both the case CA certificate along with Annual Report/ Audited Balance Sheet
should be submitted.
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MANDATORY DOCUMENTS for Technical Eligibility Criteria:

SI. No Description Remarks
1 2 3
1 Copy of valid registration of Manufacturers / Authorized dealers of CC Mandato
TV systems/PSUs having experience in CCTV systems. Yy
9 Authorization letters from OEM (a) CISCO, (b) MILESTONE, (c) DELL, Mandato
and (d) FORTIGATE Y
3 Copy of permanent account number (PAN Card) Mandatory
The contractor must have an active/valid registration number with the
GST authorities within the State of Andhra Pradesh if in case not
4 already registered shall undertake by affidavit to cause registered Mandato
before price bid finalization and letter of acceptance, for entering of Yy
contract agreement and for any such default not only forfeiture of
EMD, but also be made liable for other civil and penal consequences.
EMD of %1,50,000/- by BG (valid for 6 months) drawn on or after
17.06.2024 or Online payment in favour of, M/s. Broadcast
5 Engineering Consultants India Limited (BECIL), Regional Office: Mandatory

#162, II Main, 1st Cross, AGS Layout, RMV II Stage, Bengaluru-
560094. On line payments to any other accounts and EMD paid
through Demand draft / NEFT/RTGH will be summarily rejected.

The turn over should be carried out duly furnishing the part of
6 turnover for Similar works only and this should be certified by the Mandatory
Chartered Accountant in the last 5 years in Statement-I

Details of similar works (CCTV systems) completed as Prime
Contractor (in the same name) for ¥ 90.00 Lakhs in any one year
during the last five financial Years in Statement - II with supporting
certificates.

Mandatory

Quantities of similar work executed as Prime Contractor (in the same
name) during the last 5 financial years - in Statement — III with
8 supporting certificates.

Mandatory
1 | Supply and installation of CISCO core switch 2 Nos.

2 Firewall License make: FortiGate 2 Nos.

Proof of liquid assets / Credit facility for an amount of ¥ 75.00 Lakh
(Credit facility / letter of credits / Solvency certificates from Banks
etc. Not older than one year as on Bid submission date and should
have the validity sufficiently beyond the date of tender.

Mandatory

10 Declaration as per Annexure-II. Mandatory

11 Information on litigation history Statement -Ie Mandatory

The signed copy of the Minutes of the Pre-bid meeting, scan

12 and upload

Mandatory

Copies of the details of the OEM listed as Leaders/Challengers in
Gartner Magic Quadrant for Wired and Wireless LAN Infrastructure
as per last 3 years reports (As per Item No.1 of BOQ Core switch,
point No.86)

13 Mandatory

B. PRELIMINARY EVALUATION:

BECIL shall evaluate the proposals to determine that they are complete, technically complying,
no computational errors have been made, required documents as mentioned in the EOI have
been furnished, the documents have been properly signedand the response is generally in order.
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In case of any calculation error, the total (final) price shall be considered for evaluation.

BECIL has the right to waive off any minor infirmity or non-conformity or irregularity in the
proposal which does not constitute a material deviation, provided such waiver does not
prejudice or affect the relative ranking of any bidder/OEM/Implementation Agency.

In case only one bid is received or during the Technical Evaluation only one bidder/ OEM/
Implementation Agency qualifies for the next stage of the bidding process, BECIL reserves the
right to accept/reject the bid.

In case two bids are received from the bidder, both the bids will be rejected.

. EVALUATION PROCESS:

No enquiry shall be made by the bidder/ OEM/Implementation Agency (s) during the course of
evaluation of the EOI, after opening of bid, till final decision is conveyed to the successful
bidder/OEM/Implementation Agency(s). However, the Evaluation Committee/its authorized
representative and office of BECIL can make any enquiry/ seek clarification from the bidder/
OEM/ Implementation Agency(s), which the bidder/OEM/ Implementation Agency s must
furnish within the stipulated time else the bids of such defaulting bidder/ OEM /Implementation
Agency(s) will be rejected. The proposal will be evaluated on the basis of its content, not its
length.

The bidder/OEM/Implementation Agency s’ proposals will be evaluated as per the requirements
specified in the EOI and adopting the evaluation criteria spelt out in subsequent paras of this
EOI document. The bidder/OEM/Implementation Agency are required to submit all required
documentation as per evaluation criteria specified in EOI.

Upon verification, evaluation/ assessment, if in case any information furnished by the
bidder/OEM /Implementation Agency is found to be Incomplete/incorrect, their bid will be
summarily rejected and no correspondence on the same shall be entertained. Submission of
false/forged documents will lead to forfeiture of security deposit/EMD and blacklisting of
agency for a minimum period of 3 years from participating in BECIL tenders.

BECIL will review the proposal to determine whether the proposals are as per the requirements
laid down. Proposals that are not in accordance with these requirements are liable to be
disqualified at BECIL’s discretion.

Evaluation of proposals shall be based on:

e Information contained in the proposal, the documents submitted thereto and clarifications
provided, if any.

o Experience and Assessment of the capability of the bidder/ OEM/ Implementation Agency
based on past record.

BECIL reserves the right to seek any clarifications on the already submitted bid documents;
Conditional proposals shall NOT be accepted on any ground and shall be rejected straightway.
If any clarification is required by the bidders, the same should be obtained before submission

of the proposals.

Even though bidder/OEM/Implementation Agency satisfy the necessaryrequirements they are
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subject to disqualification if they have:
e Made untrue or false representation in the form, statements required in the EOl document.
o Records of poor performance such as abandoning work, not properly completing contract,

financial failures or delayed completion.

The Financial Evaluation of the Bidders will be done only for those who qualify the Eligibility
Criteria and other mentioned criteria of the Eol.

D. FINANCIAL EVALUATION OF THE BIDS:

The Bids will be financially evaluated as under:

Price and Margin Bid Format:

A: Submit Lump sum Prices for supply and service items as per Schedule of Requirements
(SoR) and Scope of Work (SoW) in INR (without Taxes).

B: Quote margin to BECIL as a percentage of A. [Minimum - 5%)].

C: Absolute value of Margin = A*B.

D: Overall Quoted price = A-C.

a. During evaluation, bidders with least “D” will be considered as L1 and shall be declared the
successful Bidder.

b. The bid having higher value of “B” will be selected in case of two or more bidders have similar
value of D.

c. In case of a tie, the bidder who will be ready to offer higher value of “B” will be selected. In
case the stalemate/ tie persists, Competent Committee of BECIL shall adopt draw of lots, or
any other suitable method to break the tie, without giving any reasons/ justifications. The
decision of Competent Committee of BECIL shall be final in this regard, and shall be abided
by all bidders.

d. If the bidder is selected, during the final tender submission, the price to be quoted to the
Client shall not be more than price “A” and the margin offered to BECIL shall not be

less than “B”.

e. The decision of BECIL shall be final in this regard and cannot be challenged in any
manner and also be abided by all the bidders.

f. L1 bidder may be called for further negotiations, if required.

g. A Pre-Bid agreement shall be signed by BECIL with the successful declared L1 bidder as per
Pre-Bid Agreement placed at Annexure-K.

E. PAYMENT TERMS & CONDITIONS:
Total Project cost "Total equipment cost" + '"Installation, Commissioning, Transportation &

Insurance and Misc Cost" + "CAMC charges for a period of 4 years" + "Rental Charges towards
leased line infrastructure" + "Rental charge towards portable cabin".
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*** Note 1 :- Total equipment cost + Installation, Commissioning, Transportation & Insurance and
Misc Cost cannot be more than 44% of Total Project cost***

*** Note 2 :- Total CAMC charges for 4 years after completion of 1 year warranty period cannot be
less than 36% of actual value of total equipment/material cost. Total CAMC cost shall be divided
in 16 quarters and its payment shall be guided by clause "Payment towards CAMC charges".***

F. Format for Self-Certification under Preference to MAKE IN INDIA Policy:

In line with Government Public Procurement Order No. P-45021/2/2017-BE-Il dt. 15.06.2017, as
amended from time to time and as applicable on the date of submission of tender, we hereby certify
that we M/s. (supplier name) are local supplier meeting the requirement of
minimum percentage of Local content ( class I/Class II) as defined in above orders for the
materials against Tender No.

Details of locations at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code in Integrity under Rule
175(1)(i) (h) of the General Financial Rule for which a bidder or its successors can be debarred for
up two years as per Rule 151 (iii) of the General Financial Rules along with such other actions as
may be permissible under law.

Seal and Signature of Authorized Signatory.
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SECTION - VI: ENCLOUSERS AND ANNEXURES.
Annexure-A
Pre-Contract Integrity Pact

Between

Broadcast Engineering Consultants India Limited (BECIL) hereinafter referred to as
"Principal").

And
......................................................... hereinafter referred to as "The Bidder/Contractors".
Preamble:

The Principal intends to award, under laid down organizational procedures, contracts for
............................................................................ The Principal values full compliance with all
relevant laws of the land, rule, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(S) and / Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM),
who will monitor the tender process and the execution of the contract for compliance with the
principles mentioned above.

Section 1 - Commitments of the Principal:

1.1 The Principal commits itself to take all measures necessary to prevent Corruption and to
observe the following principles:

a. No employee of the Principal, personally or through family members, will in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept, for
him/herself or third person, any material or Immaterial benefit which he/she is not legally
be entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s)
the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the tender
process or the contract execution.

c. The Principal will exclude all known prejudiced persons from the process.

1.2 If the Principal obtains information on the conduct of any of its employees which is a criminal
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the
Principal will inform the Chief Vigilance Office and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s):

2.1 The bidder(s) Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

a. The Bidder(s) Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the
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execution of the contract/ or to any third person any material or other benefit which he/she
is not legally entitled to, in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s) Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process.

c. The Bidder(s) Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s) Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal
as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d. The Bidder(s) Contractor(s) of foreign origin shall disclose the name and address of the
Agents/ representatives in India, if any. Similarly, the Bidder(s) Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” Shall be
disclosed by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the
payments made to the Indian agent/ representative have to be in Indian Rupees only.

e. The Bidder(s) Contractor(s) will, when presenting himself, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract/Agreement.

2.2 The Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts:

If the Bidder(s) Contractor(s), before award or during execution has committed a transgression
through a violation of Section 2, above or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s) Contractor(s) from the
tender process or take action as per the defined procedure.

Section 4 — Compensation for Damages:

4.1 If the Principal has disqualified the contractor from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages Equivalent
to Earnest Money Deposit / Bid Security.

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the contract value or the amount equivalent
to Performance Bank Guarantee.

Section 5 — Previous transgression:

5.1 The Bidder(s) contractor declares that no previous transgression occurred in the last 3 years
with any other Company in any country conforming to the Anti-corruption approach or with
any other Public Sector Enterprise in India that could justify his exclusion from the tender
process.

5.2 If the contractor makes incorrect statement on this subject, he can be disqualified from the
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tender process or action can be taken as per the procedure mentioned in “Guidelines on
Banking of business dealings”.
Section 6 — Equal treatment of all Bidders/Contractors/Subcontractors:

6.1 The Bidder(s) Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact and to submit it to the Principal before contract signing.

6.2 The Principal will enter into agreement with identical conditions as this one with all Bidders,
Contractors and Subcontractors.

6.3 The Principal will disqualify from the tender process all bidder who do not sign this Pact or
violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s)/Subcontractor(s):

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an
employee or a representative or an associate of a Bidder, Contractor or Subcontractor, which
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal
will inform the same Chief Vigilance Office.

Section 8 — External Independent Monitor/Monitors:

8.1Principal appoints competent and credible Independent External Monitor for this Pact. The
task of the Monitor is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

The Monitor is not subject to instructions by the representatives of the parties and performs
his functions neutrally and independently. He reports to the CMD of M/s Broadcast
Engineering Consultants India Limited (BECIL).

8.2The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction
to all Project documentation of the Principal including that provided by the Contractor. The
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The same is applicable to
Subcontractors. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.

8.3The Principal will provide to the Monitor sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the contractual
relations between the Principal and the Contractor. The parties offer to the Monitor the option
to participate in such meetings.

8.4 As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit
nonbinding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

8.5The Monitor will submit a written report to the Chairperson of the Board of the Principal within
8 to 10 weeks from the date of reference or intimation to him by the ‘Principal’ and, should the
occasion arise, submit proposals for correcting problematic situations.

8.61If the Monitor has reported to the CMD of the BECIL, a substantiated suspicion of an offence
under relevant APC/PC Act, and the Chairman BECIL has not, within reasonable time, taken
visible action to proceed against such offence or reported it to the Chief Vigilance Office, the
Monitor may also transmit this information directly to the Central Vigilance Commissioner,
Government of India.

8.7The word ‘Monitor’ would include both singular and plural.
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Section 9 - Pact Duration:

This Pact begins when both parties have legally signed it. It expires for the Contractor 20 months
after the last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded. If any claim is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by CMD, M/s. Broadcast Engineering Consultants India Limited.

Section 10 - Other provisions:

10.1 This agreement is subject to Indian Law. Place of performance and jurisdiction is the head
office of the Principal, i.e., New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side
agreement have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be, signed by all
partners or consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of

this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

FOR AND ON BEHALF OF CONTRACTOR FOR AND ON BEHALF OF PRINCIPAL
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Bank Mandate Form

Details For Payment of Tender Processing Fees:

Particulars of Bank:

ANNEXURE - B

Bank Name UNION BANK OF INDIA | Branch Name |Bangalore Raj Mahal Vilas
Branch Place Bangalore Branch City Bangalore

Pin Code 560094 Branch Code 0905828

MICR No. 560026124 IFSC Code UBIN0905828

(Digital Code number appearing on the MICR Band of the

cheque supplied by the Bank. Please attach Xerox copy of a

cheque of your Bank for ensuring accuracy of the Bank

Name, Branch

Name and Code Number.

RIGSCODE| U [B|1[N[o]o]o]5]8][2]8] I i g |
Account Type Savings Current Yes Cash Credis
Account Number (as appearing in =
the Cheque Bobk. 511|033 |1|0[0|1|2|7|2|0]5]|2
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Particulars of The Bidder

Annexure - C

1. |Name of company/ bidder.
2. |Office Address/Telephone No/Fax No/Email Id /website.
3. |Year of establishment.
4. |Status of the Company/bidder.
i
5. |Name of Directors. ii)
iii)
6 Names of principle person concerned with this work with
" [title and Telephone No / Fax/ Email Id, etc.
7 Whether registered with the registrar of companies ﬂ)
" |/registrar of firms. If so, mention number and date. i)
3 In case of change of Name of the Firm, former Name /
" |Names and year/ years of establishment:
Whether registered for sales tax purposes. If so, mention
9. |number and date. Furnish also copies of sales tax clearance
certificate.
Whether an assessed of income tax. If so, mention permanent
10. |account number. Furnish copies of income tax clearance
certificate.
State Annual turnover of the company/bidder Furnish
11 |copies of audited balance sheet and profit & loss account
(audited) for the last three years.
Particulars and place of similar type of works done in a
12 |single order. (Furnish details in a separate sheet and
enclose copy of the employer’s certificate).
13 Specify the maximum value of single work executed in the
past three years.
14 Status and details of disputes/ litigation/ arbitration, if
any.

Authorized Signatory

Place:
Date:

Address:
Mobile:
Email ID:
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Annexure - D
Annual Turnover & Net worth Certificate.

(To be printed on implementing agency'’s letterhead and signed by Authorized signatory.)
To,
The General Manager,
Broadcast Engineering Consultants India Limited,
Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,
RMV 2nd Stage, Bengaluru, Karnataka 560094.
Full Name of Bidder (Supplier) entity:

Full Address of Bidder (Supplier) entity:

EOI Ref No: BECIL/RO/TTD/EOI/2024-25/001, Date: 25.06.2024.

S. No. Financial Year Valus in Rs.
2019-2020
2020-21
2021-22
2022-23
2023-2024

Average

AP W|IN| =

Note: Certificate from Chartered Accountant supported with Annual Balance Sheet tallying with
[.T. Clearance certificate. The turn over shall be from similar works and from Govt/semi
Govt/Quasi Govt/PSUS/TTD only. This shall clearly & explicitly brought out in the certificate.

Note: The required certificate from CA with UDIN No. is enclosed along with this form.

Authorized Signatory

Place:
Date:
Address:
Mobile:
Email ID:
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Annexure — E
Performa Of Letter of Undertaking for Bid Validity.

To,
The General Manager,
Broadcast Engineering Consultants India Limited,
Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,
RMYV 2nd Stage, Bengaluru, Karnataka 560094.

EOI Ref No: BECIL/RO/TTD/EOI/2024-25/001, Date: 25.06.2024.

[/We hereby submit our Bid and undertake to keep our Bid valid for the period of 180
days from the date of submission of the Bid.

I/We also agree to abide by and fulfill all the terms, conditions of provision of the bid
document.

Authorized Signatory

Place:
Date:
Address:
Mobile:
Email ID:
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Annexure - F
Bid Covering Letter

To,
The General Manager,
Broadcast Engineering Consultants India Limited,
Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,
RMYV 2nd Stage, Bengaluru, Karnataka 560094.

EOI Ref No: BECIL/RO/TTD/EOI/2024-25/001, Date: 25.06.2024.
Dear Sir/Madam,

We, the undersigned, offer to provide Systems Implementation solutions to the Purchaser
on <Name of the Systems Implementation engagement> with your Expression of Interest dated
<insert date>and our Proposal. We are hereby submitting our Proposal, which includes our
Technical bid sealed on the <URL of e-Procurement portal> portal.

We hereby declare that all the information and statements made in this Technical bid are
true and accept that any misinterpretation contained in it may lead to our disqualification.

We undertake, if our Proposal is accepted, to initiate the Implementation services related to
the assignment not later than the date indicated in Fact Sheet.

We agree to abide by all the terms and conditions of the EOI document. We would hold the
terms of our bid valid for <210> days as stipulated in the EOI document.

We understand you are not bound to accept any Proposal you receive.

Authorized Signatory

Place:
Date:
Address:
Mobile:
Email ID:

Page 30 of 64




Bidders Credentials Summary

Annexure - G

. Documentary Project Status
SL. Project evidence (Completed or
Project Name | Client Name Client Type | Value . .
No. (in INR) provided Ongoing or
(Yes or No) Withheld)

1

2

3

4

5

6

7

8

9

10

Authorized Signatory

Place:

Date:

Address:
Mobile:
Email ID:
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Annexure - H
Self-Declaration for Non-Black Listing

[ON BIDDER’S LETTER HEAD]

Bidder Ref. NoO. ccvvvvviiiiiiiiinnes,
Dated @ oo

To,
The General Manager,
Broadcast Engineering Consultants India Limited,
Regional Office: #162, 2nd Main, 1st Cross, AG's Layout,
RMV 2nd Stage, Bengaluru, Karnataka 560094.

We, M/S. mmmmmmm oo hereby declare that the firm /company namely
M/s. ~—mmmmmmmmm e , as on the date of bid submission, has not been blacklisted or debarred
by any of the Central Government or State Government or any organization under Central/ State
Government or any Statutory Authority, or any Public- Sector Undertaking.

M/S i has not been found guilty of any criminal offence by any court of
law in India or abroad.

M/S i , its directors and officers have not been convicted of any criminal
offence related to their professional conduct or the making of false statement or misrepresentations
as to their qualifications to enter into procurement contract within a period of three years
preceding the commencement of the procurement process or have not been otherwise disqualified
pursuant to debarment proceedings.

Yours faithfully
For,

Authorized Signatory
Place:

Date:

Address:

Mobile:

Email ID:
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Annexure - I
Undertaking Regarding Payment Of GST/ Filing of GST Return

Ref Date

To,
The Chairman and Managing Director,
Broadcast Engineering Consultants India Limited,
BECIL BHAVAN C-56, A/ 17, Sector-62, Noida-201301, U.P.

Subject: Undertaking regarding Payment of GST/ Filing of GST Return.
Dear Sir,

This is in connection to the works awarded by M/s. Broadcast Engineering Consultants
India Limited (BECIL), we hereby undertake that we will comply with Goods and Services Tax
2017 and Various Rules Relating to GST Act, 2017 (herein after referred to as GST Act and Rules)
wherever we are obliged to comply with the GST Act and GST Rules.

We further hereby undertake that we will issue proper “Tax Invoice” and/or any other
Relevant Document as required under GST Act and Rules. We will furnish appropriate GST return
and pay GST as required under GST Act and Rules on timely basis and will provide GST credit on
timely basis through GST Portal (and/or by any other means as provided by GST Act and Rules).

We hereby certify & undertake that we will not alter, delete or modify the invoices and other
details uploaded at GST Portal unless approved by BECIL in writing.

We also hereby certify & undertake that we indemnify BECIL on account of any loss of GST
input credit as well as any interest, penalty, demands or other costs, expenses suffered by BECIL
because of any failure on our part to file appropriate Return on time and/or pay Tax to
Government/Appropriate Authority.

In case we do not make payment the tax/interest/penalty/other expenses etc. on demand
raised by Government/Tax Authorities due to default/delay on our part/action, we also authorize
BECIL to forfeit/deduct from security held by BECIL, equivalent amount of interest/penalty/tax
etc. for the amount so withheld.

Authorized Signatory on behalf of Agency
Address:

Mobile:
Email ID:
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Annexure - J
Power of Attorney for signing the Bid.
(On Rs. 100 Stamp Paper)

KNOW ALL MEN BY THESE PRESENTS,

We “Name of Bidder" do hereby irrevocably constitute, nominate, appoint and authorize ,
who is presently employed with us and holding the position of ? as our true and lawful
attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such
acts, deeds and things as are necessary or required in connection with or incidental to submission
of our application for qualification and submission of our bid for the Project “Name of Project” of
“ ”? (the “client”) including but not limited to signing and submission of all applications, bids
and other documents and writings, participate in pre-applications and other conferences and
providing information/ responses to the client, representing us in all matters before the client,
signing and execution of all contracts including the Agreement and undertakings consequent to
acceptance of our bid, and generally dealing with the client in all matters in connection with or
relating to or arising out of our bid for the said Project and/ or upon award thereof to us and/or
till the entering into of the Agreement with the client.

IN WITNESS WHEREOF WE, (Name of Bidder), THE ABOVE-NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS DAY OF Date .

For Name of Bidder,

Accepted

Witnesses:

1. (Notarized)
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Annexure - K
Pre-Bid Agreement

This Agreement is made at Bangalore on June 2024 between:

M/s. Broadcast Engineering Consultants India Limited, Mini Ratna Public Sector Enterprise
of the Government of India having its Registered Office at 56-A/17, Block-C, Sector-62, Noida -
201301 (U.P.) and Head Office at 14-B IP Estate Ring Road, New Delhi -110002, Regional Office
No: #162, 2nd Main, 1st Cross, AG's Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.
Telephone -080-23415853, acting through Smt. Usha Mangalgi, General Manager (hereinafter
referred to as "BECIL" or “First Party”) which expression shall unless repugnant to the context
or meaning thereof, include its successors, authorized representatives and permitted assigns as
the First Party. BECIL represents that it is an ISO 9001:2015, 27001:2013, ISO/IEC 20000:2012
certified, Mini Ratna Public Sector Enterprise of the Government of India and provides project
consultancy services and turnkey solutions encompassing the entire gamut of radio and television
broadcast engineering viz content production facilities, terrestrial, like satellite and cable
broadcasting in India and abroad. It also undertakes supply of specialized communication,
monitoring, security and surveillance system to Defense, Police department and various Para-
military forces. BECIL has specialization in executing TV /Radio broadcasting, IT networking,
Security Surveillance, Audio Video and Access control system projects in various Govt.
departments throughout the country by its team of intelligent and dedicated technical officers and
staff

AND

M/s XXX Company/firm incorporated under Companies Act, 1956 having its Registered Office
at YYY by Mr. XYZ, Managing Director (hereinafter referred to as " XX "or “Second Party”)
which expression shall, unless repugnant to the context or meaning thereof, include its
successors, authorized representatives and permitted assigns as the Second Party. XX
represents that it is a company/firm which has

BECIL and XX individually referred to as “Party” and jointly as “Parties”.

PREAMBLE
A. WHEREAS ................. (Hereinafter referred as “CUSTOMER” or “END CUSTOMER?”) floated on
http:/ /www.apeprocurement.gov.in/ Client Tender Number: 03/ D3/CE /TTD /2024-25,
Dated 17.06.2024 for Procurement of Video Management Software (VMS), Core switches etc.,
for integrating Phase-I, Phase-II and Phase-IIl CCTV system at Tirumala published by the
Tirumala Tirupati Devasthanam’s, Tirupati (TTD) published on
http:/ /www.apeprocurement.gov.in/ (Hereinafter referred as “RFP”).

B. That BECIL intends to submit its bid as in response to this RFP and it may by means of
contracts and agreements enter into AGREEMENT with OEMs/Authorized Dealers/System
Integrator of the related technology for the purpose of this RFP.

C. AND WHEREAS BECIL has floated an EOI no. BECIL/RO/TTD/EOI/2024-25/001, Date:
25.06.2024. (Hereinafter referred to “EOI”) for selection of Backend partner for RFP.

D. AND WHEREAS XX has been selected as backend partner of BECIL through terms of
EOI. Also, XX agrees to execute entire scope of work for above mentioned Customer’s
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RFP, if the bid submitted by BECIL against the RFP is accepted, and if BECIL receives
a Work Order for the same. This agreement has been put into effect from date of signing
of this agreement on an exclusive basis.

E. AND WHEREAS the purpose of this pre-bid agreement is to formalize an
understanding between BECIL and XX for RFP. Tender, if awarded to BECIL will be called as
“Project”.

F. AND WHEREAS both the parties agreed to work together for preparation and submission of
the Bid against the Customer’s RFP and in case of award of work to BECIL, execute the work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
ARTICLE 1. GENERAL:

1.1 PURPOSE
A) WHEREAS, End Customer has floated Tender Number: '03/ D3/CE /TTD /2024-25,
Dated 17.06.2024 for Procurement of Video Management Software (VMS), Core switches etc.,
for integrating Phase-I, Phase-II and Phase-III CCTV system at Tirumala published by the
Tirumala Tirupati Devasthanam’s, Tirupati (TTD).

B) XX has agreed to associate itself and render its services to BECIL in the capacity of System
Integrator for the purpose of the aforesaid RFP enabling BECIL to bid for the RFP.

C) Both the parties have read and understood the terms of the aforesaid RFP. Second Party
has agreed not to disclose the terms of the aforesaid RFP to anyone unless so authorized to
do so by the First Party. The PARTIES will execute the PROJECT, if awarded, in terms of
responsibility as ascribed to each party. XX will do the entire system integration for the project, if
awarded which covers the entire scope of work mentioned in the tender RFP documents or any
subsequent modifications/amendments thereof. BECIL undertakes to be responsible for all overall
Project Management and correspondence/ interface/ interaction with the Customer.

1.2 REPRESENTATION OF PARTIES
Second Party represents to BECIL that as on the date of this AGREEMENT:

a) That Second Party is duly organized, validly existing and in good standing under the laws of its
incorporation and has all requisite power and authority to enter into this Contract.

b) That the execution, delivery and performance by Second Party of this Contract have been authorized
by all necessary and appropriate corporate or governmental action and will not to the best of its
knowledge:

(i require any consent or approval not already obtained,;

(ii) violate any Applicable Law presently in effect and having applicability to it;

(iii) violate the memorandum and articles of association, by-laws or other Applicable organizational
documents thereof;

(iv) violate any clearance, permit, concession, grant, license or other governmental authorization,
approval, judgment, order or decree or any mortgage AGREEMENT, indenture or any other
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(v)

instrument to which such Party is a party or by which such Party or any of its properties or assets

are bound or that is otherwise applicable to second Party;

create or impose any liens, mortgages, pledges, claims, security interests, charges or
Encumbrances or obligations to create a lien, charge, pledge, security interest, encumbrances or
mortgage in or on the property of such Party, except for encumbrances that would not,
individually or in the aggregate, have a material adverse effect on the financial condition or
prospects or business of such Party so as to prevent such Party from fulfilling its obligations

under this contract;

() That Second Party has not been black-listed by Central/ State Government or any other
Government PSU and are not facing/likely to face any disciplinary proceedings under Indian or
under laws of any other country;

(d) That this Contract, RFP No. Dated and the NOA issued by BECIL dated

is the

legal and binding obligation of such Party, enforceable in accordance with its terms against it;

(e) That there is no litigation pending or, to the best of Second Party's knowledge, threatened to which it
or any of its Affiliates is a party that presently affects or which would have a material adverse effect
on the financial condition or prospects or business of such Party in the fulfilment of its obligations
under this Contract.

(f) That there is no legal action/dispute initiated or pending on Second Party at the time of signing of this
contract which is likely to concern or affect BECIL in any manner. If any such case is found pending,
the contract will automatically become invalid and the agency will be penalized by withholding the
EMD, PBG and legal action will be initiated as deemed fit by the competent authority. All ongoing
and future business association with BECIL will also be terminated.

RESPONSIBILITY MATRIX
P-Primary Responsibility
S-Secondary Responsibility
J- Joint Responsibility

S.NO. PRE-BID RESPONSIBILITY BECIL XX
1. Pre bidding site survey, if any S P
2. Technical bid preparation as per RFP along with MAF and J J

datasheets of fully complied products as per the RFP
specifications.
3. Competitive commercial bid preparation as per RFP S P
4. Coordination with OEMs /distributors for preparation of bid. S P
S. Technical Bid Facilitation. S P
6. Commercial Bid Facilitation s P
7. Prepare the bid as per eligibility criteria. Interaction with P S
customer and going through the RFP process.
8. Documentation and correspondence with the customer. P -
9. Provisioning of certificates from OEMs for product support, - P
warranty, spare availability and delivery as per the
customer/ RFP requirement.
10. Provisioning of EMD to end customer as per RFP P
requirement.
11. Provisioning of EMD to BECIL on proportionate basis. P
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12. Provisioning of any other required document for bidding. J J

13. Submission of complete techno-commercial offer to the P
customer in requisite mode.

14. Execution of field trials and any product demonstrations and S P
tests, as required by the customer.

15. Any other relevant follow up, correspondence and meetings P S
with customer.

16. Support during Reverse Auction (if any) S P

NOTE: A detailed Agreement of POST-BID responsibility shall be signed subsequently, if
the project is awarded and Work Order issued by the Customer to BECIL.

The detailed Agreement for System Integrator between the parties will contain:

(a) Responsibility matrix of the PARTIES to execute the PROJECT, if awarded, jointly. This will
cover the entire scope of work mentioned in the tender RFP documents or any modifications
thereof.

(b) Other Modalities/conditions that might arise or might require to be incorporated towards
complete & satisfactory execution of the Project. The above list is illustrative and not
exhaustive and will include apart from the above other clauses also.

(c) Financial Arrangements. The above list is illustrative and not exhaustive and will include
apart from above other clauses also.

ARTICLE 2: TERM AND TERMINATION

2.1.

b)

<)

2.2.

2.3.

Terms: This AGREEEMENT shall be valid from the date of signing and shall terminate on the
earliest occurrence of one of the following:

A Contract for the PROJECT has been awarded by the End Customer to BECIL and the parties
hereto have subsequently entered into and signed a comprehensive formal AGREEMENT referred
to under item 1.4 above;

or
In case the Contract for the PROJECT is awarded to other entity/bidder or the PROJECT is
cancelled and all rights and obligations between the PARTIES hereto according to this AGREEMENT
have been fulfilled;

or
By Mutual consent between the Parties

In the event order is placed on BECIL by the end customer wherein BECIL is to use services
of XX , XX will have no right to terminate this
agreement till such time that the project is complete in all respects including the expiration
of AMC period, if any.

Effect of Termination or Expiration: Upon any expiration or termination of this
AGREEMENT and subject to applicable laws; Each party will (i) return (or destroy if
requested by the disclosing party) the original and all copies of any confidential &
proprietary information of the disclosing party; and (ii) at the disclosing party’s request,
have one of the officers of the receiving party certify in writing that it has fully complied with
the provisions of this Clause. For the purpose of this Clause, the expression “Confidential
& Proprietary Information” shall be limited to matters of commercial confidence, Proprietary
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rights, trade and business secrets and intellectual property but shall not include
correspondence exchanged between the parties and contents thereof.

ARTICLE 3: PAYMENT & COMMERCIAL TERMS AND CONDITIONS

3.1 While preparation and submission of Bid against the Client’s RFP, BECIL will Provision the
EMD to end customer as per the customer RFP requirement. XX will
provision an EMD of Equal amount to BECIL on back-to-back basis.

3.2 In case the bid submitted by BECIL against the Customer’s RFP, prepared in collaboration
with XX , is accepted and BECIL receives Work Order from the
Customer, the following conditions will be applicable:

(i) BECIL will provision Transaction charges, Annual Milestone charge and any other
charges for signing the agreement with the customer, payable to GEM. All such charges
shall be recovered in total quantum from XX

(ii) BECIL will issue Work /Supply Order/s to XX , on becoming L1,
ensuring net _ % margin to BECIL on the total basic value of the project

(iii)  All terms and conditions of the Customer’s RFP, and any subsequent amendments/
corrigendum’s thereof, will be applicable fully on back-to-back basis on
XX , including all important terms and conditions like EMD,

PBG, Payment Terms, SLA conditions, Liquidity Damages, and any other penalties etc.

(iv) EMD and Performance Bank Guarantee as applicable shall be payable by
XX on back-to-back basis as per the terms and conditions of
Customer’s RFP, and any subsequent amendments/ corrigenda thereof.

(v) In case the bidding against Customer’s RFP requires online eash payment for EMD, the
proportionate amount will have to be paid in similar mode by XX
to BECIL. In case the bidding is on GeM portal or requires submission of EMD in the
form of Bank Guarantee; the cost incurred towards GeM transaction charges and/or
EMD (BG) making charges shall also be recovered from XX in
case the Project is awarded to BECIL by the Customer.

(vi) All payments in the Project to XX , shall be on back-to-back
basis only subject to receipt of corresponding payment from the Customer. No advance
will be paid to XX , even though BECIL may be eligible to get
advance from the customer being a front-end bidder, unless a BG of
equivalent amount is submitted by XX to BECIL.

(vii)  All pricing by XX would be inclusive of all statutory taxes
payable by XX . However, any statutory change in Tax Structure
prevailing at the time of invoicing shall be binding to both - XX
and BECIL

ARTICLE 4: CONFIDENTIAL INFORMATION
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4.1.Subject to applicable laws and as required by End-Customer, Law-Enforcement agencies
& Government agencies, the terms of this AGREEMENT are agreed by all the Parties to be
confidential and all information disclosed by one party to each other hereunder shall be kept
strictly confidential.

4.2. Each party shall keep any information obtained by it from the other party strictly private and
confidential for the purpose of:

(@) preparation of bid for the tender and/or,

(b) In case of award of a Contract for the PROJECT to BECIL and/or,

(c) Execution of the PROJECT

ARTICLE 5: LIMITATION OF LIABILITY

5.1.With the exception of any breach of confidentiality obligations, neither party will be liable
to the other party for any costs, damages, expenditure, loss of profits, prospective profits of
any kind or nature etc. arising from the termination or alleged breach of this AGREEMENT or
in any manner arising from this AGREEMENT.

ARTICLE 6: GENERAL TERMS & CONDITIONS

6.1 AGENCY
This agreement between the parties is on a principal-to-principal basis and it is agreed that
XX is not and shall not represent itself as an agent of BECIL.

6.2 CONFIDENTIALITY

The parties along with their employees working on the specified projects agree to maintain
strict confidentiality of all information of technical or business nature provided to each other
pursuant to this agreement and/ or any subsequent agreement or any correspondence in
writing between them. This clause shall survive the expiry/termination of this agreement.

6.3 ASSIGNMENT

This AGREEMENT may not be assigned by either party, by operation of law or otherwise,
without the prior written consent of the other party. This AGREEMENT will be binding upon,
and ensure to the benefit of, the permitted successors and assigns of each party. Any
purported assignment in violation of this clause will be null and void.

7. INTELLECTUAL PROPERTY RIGHTS

BECIL would make no claim on the technology / algorithms used in servicing the clients either
during the contract or ever later. Both the parties agree that consideration mentioned under
commercial term of this agreement is after taking into consideration the cost of intellectual
property rights, if any, to be used under this agreement and no further claim in this regard
shall be entertained by BECIL. BECIL shall be kept indemnified by XX for any kind of breach
of IPR of any third party for all the products/services supplied by it under this agreement.

Any amendment to this AGREEMENT, if required, shall be done in writing with the mutual
consent of the parties.
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8. WARRANTIES AND UNDERTAKINGS

i. Each Party acknowledges that it is and shall remain liable to the other party for the
consequences of any failure on its part or on the part of its Personnel to fulfill the tasks
assigned to it under this Agreement.

ii. Each Party shall be responsible for providing all appropriate facilities and services as shall
be necessary in the proper performance of its obligations, which will be entirely at that Party’s
own expense.

9. INDEMNITY

Each party shall indemnify, keep indemnified and hold harmless the other Party from and
against all costs, expenses, liabilities, injuries, direct, indirect or consequential loss (all three
of which terms include, without limitation, pure economic loss, loss of profits, loss of business,
depletion of goodwill and like loss), damages, claims, demands, proceedings or legal costs (on
a full indemnity basis) and judgments which it may incur or suffer as a result of a breach of
this Agreement or negligent acts or omissions or willful misconduct of the Party and/or its
Personnel including without limitation any resulting liability the Consortium has to any third

party.
10. ASSIGNMENT AND SUB-CONTRACTING

Neither this Agreement nor any of the rights and obligations under it can be assigned by any
party. Parties may engage sub-contractors by mutual consent, subject to the compliance with
the Tender terms.

11. FORCE MAJEURE

No Party will be deemed to be in breach of this Agreement, nor otherwise liable to the other for
any failure or delay in performance of this Agreement if it is due to any event beyond its
reasonable control other than strike, lock-out or industrial disputes but including, without
limitation, acts of God, war, fire, flood, tempest and national emergencies.

12. DISPUTE RESOLUTION

All disputes arising out of or in connection with this Agreement, and any amendments thereof
shall as far as they cannot be amicably settled between the parties, shall be submitted for
arbitration by a Sole Arbitrator appointed with mutual consent of both the parties within a
period of thirty days. The venue of arbitration shall be Bangalore and the arbitration
proceeding shall be governed by the Arbitration and Conciliation Act 1996, or any subsequent
modification thereof. Each party shall adhere to its respective obligations during the
subsistence of the dispute under this Agreement.

13. GOVERNING LAW AND JURISDICTION

This Agreement is governed by the laws of India and each Party irrevocably and
unconditionally submits to the exclusive jurisdiction of the Courts at New Delhi, India.
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14. NOTICES

i. Any intimation, notice, request, grievances, complaint or consent required or permitted to
be given or made pursuant to this Agreement shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when delivered in person to an authorized
representative of the Party to whom the communication is addressed or when sent by
registered post to such Party at the specified address.

ii. Any notice issued pursuant to this Agreement must be in English and in writing. All
notices, correspondence or other communication relating to this Agreement shall be given:

(a) by being personally served on the designated Party; or

(b) by being sent to the Party's designated address for service by prepaid ordinary mail; or
(c) to the designated facsimile; or

(d) to the designated e-mail address.

The particulars for service to each party are:
Address: XXXX

Fax:

E-mail:

Address: Broadcast Engineering Consultants India Limited
BECIL BHAWAN, C56/A17 Sector 62 Noida 201307 / Office No: #162, 2nd Main,
1st Cross, AG's Layout, RMV 2nd Stage, Bengaluru, Karnataka 560094.
Fax: +91 11 23379885/080-23415853
E-mail: usha@becil.com

15. WAIVER

The failure by Parties to enforce at any time or for any period any one or more of the terms or
conditions of this Agreement will not be a waiver by them or of the right at any time
subsequently to enforce all terms and conditions of this Agreement.

16. SURVIVAL

i. The representations and warranties contained in this Agreement survive the termination
of this Agreement.

i. Each indemnity and guarantee arising in respect of this Agreement survives the
performance of obligations arising out of or under this Agreement and the termination of this
Agreement and will continue in force as long as necessary to affect their purpose.

17. VARIATION

This Agreement may be amended at any time by written agreement of the Parties. No variation
to this Agreement shall be effective unless in writing signed by a duly authorized officer of
each of the Parties.

18. COUNTERPARTS
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This Agreement is executed in two counterparts, with each party retaining one original.
19. DAMAGES

Once the Bid has been submitted, neither of the parties may withdraw from its obligations &
terms of the present AGREEMENT. Any damage/loss caused to BECIL due to failure on the
part of XX to enter into a detailed agreement as mentioned above,
shall be borne by XX and will be made good by it in case BECIL has
to make payment of any damages/penalty to End Customer of any nature whatsoever.

20. ENTIRE AGREEMENT

This Agreement hereto constitutes the entire agreement between the Parties with regard to
the subject matter contained in this Agreement and supersedes all prior negotiations,
representations, agreements and understandings, written or oral preceding the execution of
this Agreement.

By signing this AGREEMENT, BECIL and XX acknowledge that it
correctly records the understanding they have reached with regard to the Project.

IN WITNESS WHEREOF, the parties have caused this AGREEMENT to be executed by their
respective authorized representatives with effect as of the Effective Date.

NOTE: ALL the RFP Terms and condition and corrigendum thereof, shall be binding on
the XX on back-to-back basis.

FOR AND ON BEHALF OF BECIL FOR AND ON BEHALF OF XX
Date:
Date:
Place:
Place:
Witness
Witness:
1.
1.
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BOQ Price Bid Format

APSS/
Morth CI.
k PT I hort D ipti A
S.No |Qty. (Only Description work type (UPTO 200 tem Short Description (up Number (up Rate in X Unit n:lount
. characters) to 100 Characters) in%
Figures) to 200
characters)
1 2 CORE SWITCH CORE SWITCH CORE SWITCH NA Each
1.Switch shoul -
1.Switch should be non-blocking wire [1.Switch should be non-blocking blj:llgri ;iriusde:(j non
0 speed architecture for all ports from [wire speed architecture for all . g P NA 0.00 NA 0.00
architecture for all ports from
day one. ports from day one.
day one.
2. Switch should have a modular 2. Switch should have a modular
operating system with resource operating system with resource 2. Switch should have a
0 separation, restart process separation, restart process m.odular operating sy§tem NA 0.00 NA 0.00
separately, restart process separately, restart process with resource separation,
independently and should have independently and should have [restart process separatel
protected memory for stability. [protected memory for stability.
3.The switch should have 48 ports .
3.Th tch should have 48 t
of 10GbE/ 25GbE (SFP + /SFP28). C SWILCh Shou'd 1ave 45 ports
. of 10GbE/ 25GbE (SFP + .
Cables/ Transceivers shall be /SFP28). Cables, Transceivers 3.The switch should have 48
0 populated as per the design and the shall be populated as per the ports of 10GbE/ 25GbE (SFP NA 0.00 NA 0.00
switch should have 6 ports of desion and the switch should + /SFP28). Cables/
40GbE/100GbE (QSFP + /QSFP28). & Transceivers shall be popu
. have 6 ports of 40GbE/100GbE
Cables/ Transceivers shall be (OSFP + /QSFP28). Cables/
populated as per the design '
4. Switch should be mountable on 19"4. Switch should be mountable on 4. Switch should“be
0 . mountable on 19 NA 0.00 NA 0.00
standard rack. 19" standard rack.
standard rack.
. . 5. Switch should have IPv4
0 5. Switch should have IPv4 and IPv6 |5. Switch should have IPv4 and and IPV6 NA 0.00 NA 0.00
support. [Pv6 support.
support.
6. Switch should t
6. Switch should support . w1.c .S owic suppor . .
. .. . virtualization feature by which 6. Switch should support
virtualization feature by which two or . . ..
. two or more switches can be virtualization feature by
0 more switches can be clustered . . NA 0.00 NA 0.00
. . clustered together to act as which two or more switches
together to act as one single virtual . : .
e one single virtual switching can be clustered toget
switching system.
system.

Page 44 of 64




7. In such case the software, 7. In such case the software, 7. In such case the.
configuration & policies across both [configuration & policies across software, configuration
. gu p . gl . P & policies across both NA 0.00 NA 0.00
switches shall be automatically [both switches shall be .
synchronize automatically synchronize switches shall be
v y syn automatically s
. . 8. Switch . .
8. Switch fabric, throughput: abric throughput: 8. Switch fabric,
Minimum 960 Gbps full duplex or 1 le;: or Minimum 960 throughput: Minimum NA 0.00 NA 0.00
more P Gbps full 960 Gbps full duplex or more
more
9 non-
9. Hl'gher speed and non-blocking 9. Hl.gher speed and non-blocking H1gh.er speed and blockin NA 0.00 NA 0.00
architecture architecture architectu
re &
10. P level i
10. Port level security to lock and 10. Port level security to lock and lo(():k :;Ei lei‘rlri:it security to
limit opthn for stqpplng ' limit Optl(_?l’l for stc?pplng option for stopping NA 0.00 NA 0.00
unauthorized station from accessing [unauthorized station from . )
. . . unauthorized station from
switch. accessing switch. .
accessing sw
11. RAM 16GB or higher and Flash 11. RAM 16GB o? higher and 11. RAM 16GB or higher
16GB or hicher. Support two Flash 16GB or higher. and Flash
) gher. Supp . Support two switches should be |16GB or higher. Support NA 0.00 NA 0.00
switches should be acting as one . . . .
. . acting as one virtual switch two switches should be
virtual switch (stackable) . .
(stackable) acting as one virtua
12. Switch should h t-
12. Switch should have at-least 4000 [12. Switch should have at-least least ‘Z(l) g 0 asc ti.:(le VL:‘I:IeS a
active VLANS using 802.1Q and 4000 4000 active VLANS using 802.1Q using 802.1Q and 4000 0.00 NA 0.00
VLAN ID. and 4000 VLAN ID. VIAN ID.
13. Switch should have IEEE 13. Switch should have IEEE i:ﬁqsﬁg;?esg (r)usl((i) 2h311\(;e é?ll;: £
compliance for 802.1d STP compliance for 802.1d STP 802p1w RSTP 802 'ls M NA 0.00 NA 0.00
,802.1w RSTP,802.1s M STP, ,802.1w RSTP,802.1s M STP, :STP ’ ’ ’
14. Switch should have support 14. Switch should have support ié}.)ps()vrv;tglpglaould have
BPDU PROTECTION FOR Spanning [BPDU .PROTECTION FOR PROTECTION FOR NA 0.00 NA 0.00
tree protocols, Spanning tree protocols, .
Spanning tree protocols,
15. Switch should h
15. Switch should have support loop [15. Switch should have support witeh shou ave
. . . support loop
protection for Spanning tree loop protection for . . NA 0.00 NA 0.00
. protection for Spanning tree
protocols. Spanning tree protocols.
protocols.
16. Switch should have support Root [16. Switch should have support|l6. Switch should have NA 0.00 NA 0.00
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protection for spanning tree protocols [Root protection for support Root
spanning tree protocols protection for spanning tree
protocols
. 17. Switch should have support |17. Switch should have
17. Switch should have support VAN oo nnine tree support VLAN NA 0.00 NA 0.00
spanning tree protocols. .
[protocols. spanning tree protocols.
18. Should have At least 96K or |18. Should have At least
18. Should have At | K
Mi CS ag‘;r‘issa;’:bls ;a:t% Or abovel 1 ove MAC address 96K or above NA 0.00 NA 0.00
table size MAC address table size
19. Switch should t
19. Switch should support MAC- 19. Switch should support MAC- witeh should suppor
MAC-Based NA 0.00 NA 0.00
Based VANs Based VANs
VANSs
. . 20. Switch should support 20. Switch should support
égAls\I‘?éC};fr};fc’E)f Szil;g;[ ?&?}g}e Multiple VLAN registration Multiple VLAN NA 0.00 NA 0.00
&l P [protocol (MVRP) registration protocol (MVRP)
21. Th itch should
21. The switch should support 21. The switch should support < orf ;:i?/;[e shou
Private VLAN for traffic isolation for [Private VLAN for traffic isolation PP . . NA 0.00 NA 0.00
[VLAN for traffic isolation for
users on the same VLAN for users on the same VLAN
users on the same VLAN
22. Switch should support Q-IN O 22. Switch sl'.lould §upport Q-IN [22. Switch should support
and Selective O-in-O tunnellin, Q and Selective Q-in-Q O-IN Q and NA 0.00 NA 0.00
& tunnelling. Selective Q-in-Q tunnelling.
23. Switch should support 23. Switch should support 23. Switch should support
Redundant NA 0.00 NA 0.00
Redundant trunk groups. Redundant trunk groups.
trunk groups.
24. Switch should support Routed 24. Switch should support Routed ;iﬁizlii;;hould support NA 0.00 NA 0.00
VLAN interface. VLAN interface. . ’ '
interface.
25. Switch should support LLDP. 25. Switch should support LLDP. iibiWItCh should support NA 0.00 NA 0.00
26. Flow control IEEE 802.3X when 26. Flow control IEEE 802.3X |26. Flow control IEEE
full duplex. back pressure for half when full duplex, back pressure [802.3X when full duplex,
P e, p. . for half duplex & Head of linefback pressure for half NA 0.00 NA 0.00
duplex & Head of line blocking .
revention blocking duplex &
prev [prevention Head of line blocking
277. Jumbo frame up to 9K bytes. 27. Jumbo frame up to 9K bytes. i;eiumbo frame up to 9K NA 0.00 NA 0.00
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28.Switch Should have following for
both IPv4 & IPv6 version Routing
protocols RIPv1, RIPv2, . .
RIPng,0SPFv2, OSPFv3, VRRPv2, 28.Switch Should have f(?llowmg '
for both IPv4 & IPv6 version 28.Switch Should have
VRRPv3, PBRv4 and PBRv6 from . .
day one. Should support PIM- Routing protocols RIPv1, RIPv2, [following for both IPv4 &
Y ) RIPng,OSPFv2, OSPFv3, VRRPv2, [[Pv6 version Routing NA 0.00 NA 0.00
DM,PIM-SIM, PIMv6, PIM-SSM, VRRPv3, PBRv4 and PBRv6 rotocols RIPv1, RIPv2
BGP4, BGPv4+, MSVP, MBGP, ’ P ’ ’
ISISv4 and ISISv6 with license from day one. Should support RIPng,O
, PIM-DM,PIM-SIM, PIMv6, P
upgrade.Switch should support
Bidirectional Forwarding
Detection (BFD)
. 29. Switch should support IPv4 [29. Switch should support
1213\; ;;fﬁfcc? ;houédfsxpcg; P4 & I 1Pv6 Filter-Based [Pv4 & IPv6 NA 0.00 NA 0.00
cr-based lotwarding forwarding Filter-Based forwarding
. 30. Switch should support Jumbo [30. Switch should support
. h shoul
30. Switch should support Jumbo e oo Louted VLAN Jumbo frames NA 0.00 NA 0.00
frames on routed VLAN interfaces . .
interfaces on routed VLAN interfaces
1. itch Should h
31. Switch Should have support 31. Switch Should have support :u So‘:tltCStatsic ould have
Static Routing, Virtual route Static Routing, Virtual route pp. . NA 0.00 NA 0.00
forwarding lite (VRF lite) forwarding lite (VRF lite) Routing, Virtual route
& € forwarding lite (VRF lite)
32. Switch hardware should 32. Switch hardware should 32. Switch hardware should
support for OpenFlow 1.0 or 1.3 support for OpenFlow 1.0 or support for
or equivalent, ONF/Open day 1.3 or equivalent, ONF/Open day [OpenFlow 1.0 or 1.3 or NA 0.00 NA 0.00
light SDN southbound API license [light SDN southbound API license |equivalent, ONF/Open day
from day one from day one light SDN sou
33. Switch should have support for 33. Switch sh(?uld have support
. for IGMP Version 1,2 & 3, .
IGMP Version 1,2 & 3, . 33. Switch should have
. IGMPv1 /v2/v3, and Multicast .
IGMPv1 /v2/v3, and Multicast . . support for IGMP Version 1,2
. . Listener Discovery (MLDv1l and NA 0.00 NA 0.00
Listener Discovery (MLDv1 and v2) 12) snooping, MVR, PIM- DM & 3, IGMPv1/v2/v3, and
snooping, MVR, PIM- DM, PIM-SM, OIM-SM I;’Il\i’/ 6 AN]’D PIM-S SM’ Multicast Listener Discov
PIMv6, AND PIM-SSM from day one. ’ ’
from day one.
34 Switch should have Class 34 Switch should have Class 3, o i h should have
. . e . based queuing with
based queuing with prioritization, e Class based
. . prioritization, Layer2 and Layer 3 . . s
Layer2 and Layer 3 classification, . . . queuing with prioritization, NA 0 NA 0
. . . classification, rewrite, and
rewrite, and Queuing; strict . . . . Layer2 and Layer 3
.. . Queuing; strict priority queuing on . .
priority queuing on egress. egress classification, re
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35. CoS support on route VLAN 35. CoS support on route VLAN  [35. CoS support on route NA NA 0
interface interface [VLAN interface
36. Switch should have support port 36. SWltCl’.l should have support [36. Switch should have
shapine and queue shapin [port shaping and queue support port NA NA
ping q Ping. shaping. shaping and queue shaping.
7. itch should h
37. Switch should have support 37. Switch should have support :u S:rlit(.:Sh: :;1 d have
Shaped Deficit weighted Round- robin[Shaped Deficit weighted DeIf)"lzit Weighrt)e d Round- robin NA NA 0]
(SDWRR) Round- robin (SDWRR) (SDWRR)
. itch should h . itch should h
38. Switch should have support 3§ Switch should have support [38. Switc : should have
. . Single-rate two colour support Single- NA NA 0]
Single-rate two colour marking. . .
marking. rate two colour marking.
39. Switch Should t
39. Switch Should support Layer2- 4 [39. Switch Should support wite ould suppor
. . Layer2- 4 NA NA 0]
Access Control Lists Layer2- 4 Access Control Lists .
Access Control Lists
40. Switch Should t
40. Switch Should support Dynamic Wl. N (.)u suppor 40. Switch Should support
. . Dynamic ARP inspection (DAI) and . . -
ARP inspection (DAI) and MAC MAC Limiti MAC add limit Dynamic ARP inspection NA NA 0
limiting ,MAC address limit per port, [* " Olrri“ Ingsfstent address ML DAl and MAC limiting ,MAC
persistent MAC learning (sticky MAC)f\)/I A é) lea’rrrfing (sticky MAC) address limit per port,
. . . . [41. Switch should support
:i S(x;&;lgcch should support Static ARP i IIQ.PS:VJtc};rihould support Static Static ARP NA NA 0
pport. pport. support.
42. Should support integrated 42. Should support integrated 42. Should support
security features like DHCP relay, security features like DHCP integrated security features
Control Plane DOS protection, relay, Control Plane DOS like DHCP relay, Control NA NA 0
Should Support MAC protection, Should Plane
Authentication. Support MAC Authentication. DOS protection, Shoul
43. Should support 802.1X Network 43. Should su.pport 802.1X 43. Should support
. . Network Security and 802.1X Network
Security and Authentication, should .. . L
|Authentication, should have Security and Authentication, NA NA 0
have support for RADIUS and
support for RADIUS and should have support for
TACACS+
[TACACS+ RADIUS and TA
44. The switch should support 2000 [44. The switch should support 44. The switch should
. . . . . support 2000
Security ACL's and various type of 2000 Security ACL's and . , .
. . . Security ACL's and various NA NA 0
ACLs like port based /VLAN based of [various type of ACLs like port vpe of ACLs like port
IPV4/IPV6. based /VLAN based of IPV4 /IPV6. based /VLAN base
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45 . Th itch shoul
45 . The Switch should support Port- [45 . The Switch should support S e Switch should
. . support Port- NA NA 0
security Port-security .
security
46. The Switch should
46. The Switch should support 46. The Switch should support € Switeh s . od
. . support Automatic
Automatic recovery for port error IAutomatic recovery for . NA NA 0
. . . . recovery for port error disable
disable conditions [port error disable conditions "
conditions
47. DHCP 47. DHCP
47. Support embedded DHCP Server, Support embedded C Support embedded C
NTP server, PTP, Support Embedded Server, NTP server, PTP, Server,
’ ) SUPP Support Embedded Event Manager[NTP server, PTP, Support NA NA 0
Event Manager with support for j
. with support for event-based Embedded Event Manager
event-based macro execution support. . .
macro execution support. with support for e
48. Should Support secure 48. Should Support secure
48. Shoul
management via SSL, SNMPv3, management via SSL, SNMPv3, m8ansa Zﬁl‘:nst‘ff:;r;f eeure
Radius, and TACACS+, SSH, SCP, Radius, and TACACS+, SSH, SCP, SNMP%/ 3. Radius an(i NA NA o
SFTP anq. XMP API. Should have SFTF’ ancll XMP API. Should have TACACS+, SSH, SCP, SFTP
audit trail feature for per user audit trail feature for per user nd XMP AP
configuration changes. configuration changes.
. . 49. Should have compatible with |[49. Should have compatible
49. Should have compatible with o 5 01700 U5 page with SNMP NA NA 0
SNMP v1, v2, v3 base devices. . .
devices. v1, v2, v3 base devices.
50. Should have command line ,50' Should have command line 50. Should have command
. interface-based management L
interface-based management console . line interface- based
. . console to provide out band
to provide out band dedicated dedicated management console to NA NA 0]
Ethernet management interface. . provide
Ethernet management interface. .
(separate than console) out band dedicated Ethern
(separate than console)
51.The switch should have RJ-45 51.The switch should have RJ-45
serial or USB-C console port, RJ-45 [serial or USB-C console port, RJ- 51 The switch should have
Ethernet Management port and USB [45 Ethernet Management port and .
RJ-45 serial or USB-C
Interface External USB/compact USB Interface External NA NA 0
console port, RJ-45 Ethernet
flush for fast USB/compact flush for fast
. . . . . . Management port and USB
implementation/restoration of implementation/restoration of
firmware & configurations preferably [firmware & configuratio
52. Mi ing for 4
52. Mirroring for 4 or more sessions. 2 . 1[roTing for % or more 52. Mirroring for 4 or more
. . . sessions. Local & Remote .
Local & Remote mirroring to multiple nirrorine to multiple destination sessions.
destination ports, 802.1ag CFM L2 g P . Local & Remote mirroring to NA NA 0
. ports, 802.1ag CFM L2 ping and . L.
ping and L2 trace route, Port multiple destination ports,
L2 trace route, Port management
management feature. feature 802.1a
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. 53. Switch should have support |53. Switch should have
53. Switch should have support . . .
. . . RMON, and uplink failure support RMON, and uplink
RMON, and uplink failure detection, . . . . NA NA 0
Slow or ivalent for traffic analvsi detection, Slow or equivalent for [failure detection, Slow or
OW or equivaient fo ¢ SIS traffic analysis. equivalent for traffic an
54.Switch should have
54.Switch should have support WEB [|54.Switch should have support support WEB
interface, for switch configuration and|WEB interface, for switch interface, for switch NA Each
management configuration and management configuration and
management
. Switch should h.
. . 55. Switch should have support o5 Swite . should have
55. Switch should have support Link | . . support Link
. Link Aggregation Control . NA NA 0]
Aggregation Control Protocol (LACP) Aggregation Control Protocol
Protocol (LACP)
(LACP)
56. Switch should have support Link 5§. Switch sht?uld have support [56. SWItCl"l should have
A tion Gr LAG Link Aggregation Group support Link NA NA 0
ggregatio oup ( ) (LAGs). Aggregation Group (LAGs).
7.Switch should h
57.Switch should have support 57.Switch should have support Su S“(;lrttCVi:tuO; d have
Virtual Router Redundancy Protocol [Virtual Router Rozrt)er Redundancy Protocol NA NA 0]
VRRCP R P 1 (VRRCP
( CP) edundancy Protocol (VRRCP) (VRRCP)
58. Switch should have support \5/18r ti;lggui::;?dii:;:clpport
Virtual Router Redundancy Protocol Y 58. Switch should have
Protocol (VRRCP) for IPv6, Equal- .
(VRRCP) for IPv6, Equal-Cost . . support Virtual Router
. ) . Cost Multipath (ECMP), Generic NA NA 0
Multipath (ECMP), Generic Routing . . Redundancy Protocol (VRRCP)
. Routing Encapsulation (GRE) and .
Encapsulation (GRE) and Multiprotocol Label Switchin for IPv6, Equal-Cost Multi
Multiprotocol Label Switching (MPLS) P W &
(MPLS)
59. GRES for ARP entries, 59. GRES for ARP entries, ?ogr;)va(‘;l;gls for ARP entries,
forwarding database and Layer 3 forwarding database and Layer 3 atabase gan d Layer 3 NA NA 0
protocols GRES for LACP [protocols GRES for LACP rotocols GRES for LACP
60. 802.1d,802.1w, PVSTH+, 60. 802.1d,802.1w, PVST+, 60. ngS';f’SOQ'IW’ NA NA 0
RPVST+,802.1s, RPVST+,802.1s, RPVST+.802. 15,
. 61. The switch should have |01 1he switch should
61. The switch should have dual, have dual,
dual, redundant, field-
redundant, field-replaceable, hot- redundant, field- NA NA 0
. replaceable, hot- swappable power
swappable power supplies . replaceable, hot-
supplies .
swappable power supplies
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62. Internal hot swappable fan tray 62. Int.ernal hot swappable fan |[62. Interne}l hot swappable
. tray with redundant fans fan tray with NA NA 0
with redundant fans supported.
supported. redundant fans supported.
63. Should t softw
63. Should support software 63. Should support software ou . supp.or. Sothware
. .. . . lupgrades with minimal
upgrades with minimal traffic lupgrades with minimal traffic . . . NA NA 0
. ) . . . . traffic disruption during the
disruption during the upgrade disruption during the upgrade
upgrade
4 .Shoul 1 4 .Shoul ful
64 Should support graceful 0 ' Should support grace'fu © ‘ Should support gracefu
. . . . switchover during Supervisor switchover NA NA 0]
switchover during Supervisor failure . . . .
failure during Supervisor failure
. N fi i
65. Nonstop forwarding/ nonstop 65. Nonstop forwarding/ iinstgnsrtgitizrwardmg/
routing /Nonstop software upgrade [nonstop routing /Nonstop /Nonstz o ftwire uperade NA NA 0]
(NSSU) software upgrade (NSSU) P Pg
(NSSU)
66. OS should be modular based ie. .66' OS. §hould be modular based 66. OS should be modular
. ie. Individual process restarts to . . .
Individual process restarts to prevent . based ie. Individual process
. [prevent reboot in case of NA NA 0]
reboot in case of software process restarts to prevent
software process .
crash. reboot in case of software
crash.
7. Gi it Eth :
67. Gigabit Ethernet: 1000BASE-X [67. Gigabit Ethernet: ? 00 (%iaSbEIZEX Enfi;ril—etGBI c/
(mini-GBIC/ SFC), 1000BASE-SX, 1000BASE-X (mini-GBIC/ SFC), SFC), 1000BASE-SX NA NA 0
1000BASE- 1000BASE-SX, 1000BASE- 100 O’B ASE- ’
LX/LH based SFP support. LX/LH based SFP support. LX/LH based SFP support.
68.10G ETHERNET: 10Gbase- 68.10G ETHERNET: 10Gbase- 68.10G ETHERNET:
SR,10Gbase-LR SR,10Gbase-LR 10Gbase- NA NA 0
’ ’ SR,10Gbase-LR
69. 40G ETHERNET: 40base- 69. 40G ETHERNET: 40Obase- 69- ;lg(b}ase_ETHERNET:
SR4,40Gbase-LR4, 40GBase Direct SR4,4OGba§e—LR4, SR4,40Gbase-LR4, 40GBase NA NA 0
Attach 40GBase Direct Attach .
Direct Attach
70. IEEE 802.1D Spanning-Tree 70. IEEE 802.1D Spanning-Tree |70. IEEE 802.1D Spanning-
NA NA 0
Protocol Protocol [Tree Protocol
71. IEEE 802.3AD LACP 71. IEEE 802.3AD LACP 71. IEEE 802.3AD LACP NA NA 0
72. IEEE 802.3AB LLDP 72. IEEE 802.3AB LLDP 72. IEEE 802.3AB LLDP NA NA 0
73 IEEE 802.1S & 1W f
73 IEEE 802.1S & 1W for Rapid 73 IEEE 802.1S & 1W for Rapid| > . 2 o
. . . . Rapid Spanning tree and
Spanning tree and Multiple Spanning tree and Multiple . ; NA NA 0
. . Multiple Spanning tree
Spanning tree convergence Spanning tree convergence
convergence
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74. IEEE 802.1P CoS Prioritization [74. IEEE 802.1P CoS Prioritization 74,' IEEE ,802'1P CoS NA NA 0
Prioritization
75 IEEE 802.3x Flow Control 75 .JIEEE 802.3x Flow Control 75 .JEEE 802.3x Flow Control NA NA 0
76. h IPv6 fi :
76. Support have IPv6 feature: R16: CS;fgfrtlpvzveD AD6R;?:tlfleg 3 76. Support have IPv6
RFC 2461, IPv6 DAD, RFC 4193 LGV RF,C 4862 IPvé IN-IPv4 feature: RFC 2461, IPv6
ULCv6 RFC 4862,IPv6-IN-IPv4 X nnvl 624 ’ o DAD, RFC 4193 ULCv6 RFC NA Each
tunnels,624 tunnels and IPv6 Unnes, _ 4862, IPv6-IN-IPv4
. . tunnels and IPv6 advertisement
advertisement guard filtering etc. . tunnels,624
guard filtering etc.
77. ing T :0° +45° [77. ing T 1 0°
77. Operating Temp: 0° C to +45° C Operating Temp: 07 C to +45 ?peratlng emp: 0° C to NA NA 0]
C +45° C
78. ing Humidity: 109
78. Operating Humidity: 10% to 90%|(78. Operating Humidity: 10% to 8. Operating Humidity: 10%
; . to 90% non- NA NA 0
non-condensing. 90% non-condensing. .
condensing.
79 Shoul iabl
79 Should support variable speed 79 Should support variable speed 9 Should support v.arlab ©
. . . . speed fan to auto adjust to
fan to auto adjust to different fan to auto adjust to different . NA NA 0]
e » different temperature
temperature conditions temperature conditions ..
conditions
80. The switch should have
hardware model and software and
Operating System ISO/IEC 15408
CC EAL 2 or 3 certified as followed [80. The switch should have
by SQTC, Department of Electronics [hardware model and software and
and Information Technology (DEIT), [Operating System ISO/IEC 15408 [80. The switch should have
2 or 3 certified as followed by SQTC, [CC EAL hardware model and software NA NA 0
Department of Electronics and 2 or 3 certified as followed by and Operating System
Information Technology (DEIT), SQTC, Department of Electronics [[SO/IEC 15408 CC EAL 2 o
Ministry of Comm. & Info. Tech, Govtland Information Technology
of India, the switch should have (DEIT), 2 or
safety /emissions certifications
including UL/CUL 69050, EN 55024,
VCCI Class A, RoHS compliance
81. All switches, Transceivers should 81. All switches, Transceivers 81. All switches, Transceivers
be of same OEM make. The switch should be of same OEM should be
' make. The switch should be of same OEM make. The NA NA 0]
should be manageable from cloud .
. . manageable from cloud NMS or switch should be manageable
NMS or On-premises NMS solution. . .
On-premises NMS solution. from clou
82.The switch should support 82.The switch should support 82.The switch should support NA NA 0
VXLAN to connect two or more IVXLAN to connect two or more [VXLAN to connect two or
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VXLAN tunnel endpoints (VTEP), IVXLAN tunnel endpoints (VTEP), [more VXLAN tunnel
dynamic VXLAN with BGP-EVPN dynamic VXLAN with BGP-EVPN [endpoints (VTEP), dynamic
supporting Multicast and IPv6 over [supporting Multicast and IPv6 over[VXL
VXLAN/ EVPN Overlay VXLAN/ EVPN Overlay
0 83. Service: 5-year Support 83. Service: 5-year Support 83. Service: 5-year Support NA NA 0]
. . 84. All points for above core switch 84'. All points for above core
0 84. All points for above core switch conficuration but with switch NA NA 0
configuration but with 32 Ports gu configuration but with 32
32 Ports
Ports
85.The switch should have 32 ports .
.Th h should h
of 10GbE/25GbE (SFP+/ SFP2g).  [o>: he switch should have 32
. ports of 10GbE/25GbE (SFP+/ .
Cables/ Transceivers shall be . 85.The switch should have 32
. SFP28). Cables/ Transceivers shall
populated as per the design and the . ports of 10GbE/25GbE
0 . . be populated as per the design and NA NA 0]
switch should have min 2 ports of he switch should have min 2 (SFP+/ SFP28). Cables/
4 E/1 E FP+ FP T i hall 1
OGbE/100Gb .(QS / QSFP28) borts of 40GbE, 100GbE (QSFP+/ ransceivers shall be popu
Cables/ Transceivers shall be
. QSFP28) Cables
populated as per the design
86. The OEM t be listed
86. The OEM must be listed as © s e' 1sed as 86. The OEM must be listed
. Leaders/Challengers in Gartner .
Leaders/Challengers in Gartner Magic Quadrant for Wired and as Leaders/Challengers in
0 Magic Quadrant for Wired and Wiriless LAN Gartner Magic NA NA 0]
Wireless LAN Infrastructure as per Quadrant for Wired and
[nfrastructure as per last 3 years .
last 3 years reports. Wireless
reports.
0 Make: CISCO Make: CISCO Make: CISCO NA NA 0]
VIDEO MANAGEMENT
VIDEO MANAGEMENT SOFTWARE |[VIDEO MANAGEMENT SOFTWARE
1100 |(VMS) Licences from milestone SOFTWARE (VMS) Licences (VMS) Licences from NA Each
company only from milestone company only milestone company
only
0 Parameter Specifications Parameter Specifications Parameter Specifications NA NA 0]
1. Software CCTV Video Management|l. Software CCTV Video li/l'ai(;ft‘z;fnfcw Video
0 System Software for local monitoring [Management System Software for g NA NA 0
. . ) System Software for local
and recording. local monitoring and recording. o .
monitoring and recording.
0 9. License License for 2800 cameras. 2. License License for 2800 2. License License for 2800 NA NA 0
cameras. cameras.
0 3. Support from OEM 10 Year 3. Support from OEM 10 Year 3. Support from OEM 10 Year NA NA 0
0 4. Generic feature of VMS Software [4. Generic feature of VMS Software ;'()g;gj:c feature of VMS NA NA 0
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a) Video Management software a) Video Management software
should be highly scalable Entcerprlse should l?e highly scalable a) Video Management
level software & a complete video Enterprise level software & a .
. . . . software should be highly
surveillance solution. It should be [complete video surveillance . NA NA 0
. . scalable Enterprise level
scalable to required numbers of solution. It should be scalable to oftware & a complete video
cameras that can be added on a required numbers of cameras that P
unit-by-unit basis. can be added on a u
b) Video Management software b) Video Ma'lnagement software b) Video Management
. should be licensed & software should
should be licensed & operate on . .
. . operate on open architecture & be licensed & operate on open NA NA 0]
open architecture & require no . . . .
. require no proprietary IT architecture & require no
proprietary IT hardware. .
hardware. propriet
c) The Video Management
c) The Video Management software |c) The Video Management software [software
should allow video to be streamed on|should allow video to be streamed [should allow video to be NA NA 0]
workstation monitor. on workstation monitor. streamed on workstation
monitor.
™ h — -
d) The User with administrative d,) ¢ User wit ?jldmlmstratlve d) The User with
! . . [rights to create clients (users) & .. . .
rights to create clients (users) & give | . . administrative rights to create
. give access to the software client . )
access to the software client L clients (users) & give access NA NA 0
.. application
application based on predefined user to
. based on predefined user access .
access rights. . the software clien
rights.
¢) System should allow CCTV e) Syst.em s.hould al'low. CCTV e) Syst.em should alllowi CCTV
. . o recording, live monitoring, recording, live monitoring,
recording, live monitoring, playback . . . . NA NA 0
) . . playback of archived video playback of archived video
of archived video simultaneously. . .
simultaneously. simultaneously.
S. Video compression format 5. Video compression format S Video compression formgt
. . supported by the software in
supported by the software in real supported by the software in real eal time H.264. H.265
time H.264, H.265 & H.265+ time H.264, H.265 & H.265+ ’ T
& H.265+
6 Frame rate range supported
6 Frame rate range supported by the [6 Frame rate range supported by by the
ft in fj 5 to 50 FPS th ftw in fj 5 NA NA 0]
software (in fps) 25 to or e software (in fps) 2 software (in fps) 25 to 50 FPS
better to SO FPS or better
or better
7 Resolution Full HD 1920X1080 7 Resolution Full HD 1920X1080 |/ \esolution Full HD
. . . . 1920X1080 Number
Number of monitors for displaying |[Number of monitors for . . . .
. . . . . . . . of monitors for displaying live NA NA 0
live video with one server displaying live video with one . .
. . . . video with one server
/workstation 4 or higher server /workstation 4 or higher
/worksta
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8. Number of monitors for displaying |8. Number of monitors for 8: Numjb °r (,)f I’l’l(.)l’lltOI'S. for
. . . . . . . . displaying live video with one
live video with one displaying live video with one .
. . . . server/workstation 4 or
server/workstation 4 or higher server /workstation 4 or higher higher
9. Number of level of users 20 9. Number of level of users 20 - .Number of level of users 20
. . Clients or NA NA 0]
Clients or more Clients or more
more
10. Compliance of standard 10. Compliance of standard 10. Compliance of standard NA NA 0]
lobal NVIF Profil
a) Global standards ONVIF Profile ‘S’ ‘a)’G oba §tandards © rotie a) Global standards ONVIF
. . S’ for the interface of network o .
for the interface of network video video product (ONVIF- Open Profile ‘S’ for the interface of NA NA 0
product (ONVIF- Open Network Netwolik Video P network video product
Video Interface Forum). (ONVIF- Open Networ
Interface Forum).
ff ilabl
b) Offered product available on b) Offered pr'oduct available o'n b) Offered product available
. . ONVIF website and confirmation .
ONVIF website and confirmation ertificate to be provided to buver 1O ONVIF website and NA NA 0
certificate to be provided to buyer on on P YT |confirmation certificate to be
demand. emand. provided to buyer o
11. Camera related feature 11. Camera related feature 11. Camera related feature NA NA 0]
a) Should be compatible with all a) Should be compatible with all 318111:11:'1(1)1;11];6 compatible with
major IP CCTV camera brands & major I[P CCTV camera J NA NA 0
ONVIF platform brands & ONVIF platform CCTV camera brands &
P ' P ’ ONVIF platform.
b) The software capable to provide p) The sc.)ftware capable to provide b) The software capable to
. . automatic search & .
automatic search & discovery of . . provide
. . discovery of components of video . .
components of video surveillance . automatic search & discovery NA NA 0
. surveillance system on the .
system on the network which can be . of components of video
network which can be network .
network Cameras. surveillance
Cameras.
12. Camera related feature 12. Camera related feature 12. Camera related feature NA NA 0
a) The software should be capable to [a) The software should be capable
provide drag & drop functions on thefto provide drag & drop functions |a) The software should be
system & also for set up of on the system & also for set up of |capable to provide drag &
. ; . NA NA 0
connection between Cameras and connection between Cameras and |drop functions on the system
monitors connected to one monitors connected to one & also for set up o
workstation. iworkstation.
b) The Software should enable the |b) The Software should enable the [b) The Software should enable
client to dynamically create client to dynamically the client
. . . NA NA 0
connections between Cameras and [create connections between to dynamically create
clients and view live or recorded Cameras and clients and view live |connections between
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video on monitors. or recorded video on monitors. Cameras and clien
fi 1 ide th
c) Software capable to provide the C),SO tware capable to .prov1de the c) Software capable to provide
. . client seamless operation of all . .
client seamless operation of all . . . the client seamless operation
0 . . . cameras & clients available in the NA 0 NA 0
cameras & clients available in the of all cameras &
system . . .
system regardless clients available in
regardless
d) of th tual tion t
d) of the actual connection to d) of the actual connection to dlf(f)ereni actual comection to
0 different network video recording different network video . . NA 0 NA 0]
. network video recording
servers. recording servers.
servers.
lable 1i i 1
e) Scalable licensing model ¢) Sca al'o € 1cer'151'n g mode e) Scalable licensing model
supporting unlimited cameras per supporting unlimited cameras per supporting unlimited cameras
0 PP & . p server based on the available pp & NA 0 NA 0
server based on the available per server based on
. hardware .
hardware configuration . the available hardware
configuration
¥ -
f) Camera License not tied to MAC  [f) Camera License not tied to MAC f) Camera License not tied to
0 MAC NA 0 NA 0
address of cameras. address of cameras.
address of cameras.
. 2) Unrestricted camera 2) Unrestricted camera
g) Unrestricted camera replacement . .
0 . . replacement in case of camera replacement in NA 0 NA 0]
in case of camera failure. . .
failure. case of camera failure.
13. The VMS softw. hould
13. The VMS software should be 13. The VMS software should be © softwate shou
0 be capable NA 0 NA 0
capable to allow capable to allow
to allow
0 a) Live Display of Cameras a) Live Display of Cameras a) Live Display of Cameras NA 0 NA 0
0 b) Live Display of Camera sequences p) Live Display of Camera p) Live Display of Camera NA 0 NA 0
sequences sequences
Control of PTZ Cam
c) Control of PTZ Cameras (PTZ, c) Control of PTZ Cameras (PTZ, c) Control o cras
0 (PTZ, Zoom NA 0 NA 0]
Zoom & focus) Zoom & focus)
& focus)
0 d) Playback of archived video d) Playback of archived video d) Playback of archived video NA 0 NA 0
0 e) Retrieval of archived video e) Retrieval of archived video e) Retrieval of archived video NA 0 NA 0
0 f) Instant Replay of live Video f) Instant Replay of live Video f) Instant Replay of live Video NA 0 NA 0
0 g) Use of Site maps 2) Use of Site maps 2) Use of Site maps NA 0 NA 0
0 h)Configuration of System Settings |h)Configuration of System Settings gifggg?ratmn of System NA 0 NA 0
i) Configuration and programming of |i) Configuration and programmin i) Configuration and
0 g1 prog g g prog & programming of P /T NA 0 NA 0
P /T /Z Cameras, of P /T /Z Cameras,
/Z Cameras,
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j) Digital PTZ Control. j) Digital PTZ Control. j) Digital PTZ Control. NA NA 0
14. Software capable to record video [14. Software capable to record 14. Software capable to NA NA 0
on video on record video on
I ilt h isk hi
a) Inbuilt hard disks on the server |a) Inbuilt hard disks on the server :L;Qul t hard disks on the NA NA 0
Di h
b) Direct attached storage boxes b) Direct attached storage boxes b) irect attached
storage boxes NA NA 0]
attached to the servers attached to the servers
attached to the servers
c) Network attached storage c) Network attached storage c) Network attached storage NA NA 0]
d) Storage area network d) Storage area network d) Storage area network NA NA 0]
15. Softw ble t
15. Software capable to select 15. Software capable to select selectorecjrrzir(iapa et
recording based on Continuous and|recording based on Continuous g NA NA 0]
Scheduled recordin, and Scheduled recordin; based on Continuous and
& & Scheduled recording
16.0Option available in the offered [16.Option available in the offered
product for reporting utility for [product for reporting utility for 16.0Option available in the
tracking for video clips and image [tracking for video clips and image |offered product for reporting NA NA 0
snapshots to be stored with snapshots to be stored with utility for tracking for video
reports for documenting events, [reports for documenting events, [clips and im
Alarms, Incidents, Operator logs |Alarms, Incidents, Operator logs
17. Video management and 17. Video management and 17. Vl,deo management and
. . recording NA NA 0
recording feature recording feature
feature
a)Software should have the facility to
eprrt the desired portlon of chppmg a)Software should have the facility
of video from a Desired date/ Time to ) .
. . to export the desired portion of a)Software should have the
another desired date/ time on DVD .. . . o .
. clipping of video from a Desired facility to export the desired
on any client/ Network storage > . . .. . NA NA 0
. L . date/ Time to another desired portion of clipping of video
device. Viewing of the recording . . .
] . . date/ time on DVD on any client/ [from a Desire
possible on authorized player or in . L
. o Network storage device. Viewing of
media player on computer utilizing a
Window environment.
. b) The video management server
b) The video management server not .. . .
.. . not to limit the number of video [b) The video management
to limit the number of video . .
. recording servers can be server not to limit the
recording servers can be networked . . NA NA 0
. networked together to number of video recording
together to form video management .
. form video management and servers can be networked t
and recording system. .
recording system.
18. Supporting feature 18. Supporting feature 18. Supporting feature NA NA 0
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Video management software Video management software .
. . Video management software
should have the capability of should have the capability of o
. . . should have the capability
creating camera sequences with creating camera sequences f creatine camera
following functionalities: with following g
T
a) Capability to sequence cameras a) Capability to sequence cameras i;riif;bl 1ty to sequence NA NA 0]
. b) Each camera in the sequence [b) Each camera in the
b) Each camera in the sequence has . e .
. oy . has its own individual sequence has its NA NA 0]
its own individual dwell time . o .
dwell time own individual dwell time
¢) Multiple users able to view the c) Multiple users able to view the c? Multiple users able to
same camera sequence view the same camera
same camera sequence . . .
. . simultaneously, not necessarily [sequence simultaneously, NA NA 0]
simultaneously, not necessarily . .
. . synchronized one with not
synchronized one with the other . .
the other necessarily synchronized
. . 19. Operating System
19. Operating System 19. Operating System Compatibility Latest version
Compatibility Latest version of Compatibility Latest version of o Wlign dows and Linux NA NA 0]
Windows and Linux Server OS 'Windows and Linux Server OS
Server OS
20. Architecture 1. Client &
20. Architecture 1. Client & Server [20. Architecture 1. Client & Server on Multiple
on Multiple Hardware,2. Client & [Server on Multiple Hardware,2. [Hardware,2. Client & Server NA NA 0
Server on Same Hardware Client & Server on Same Hardware|on
Same Hardware
21. Status display Free disk 21. Stat displ F.
21. Status display Free disk space, atus display rree ¢is . atis display ree
space, Camera status, CPU disk space, NA NA 0
Camera status, CPU usage
lusage Camera status, CPU usage
. . . . . . 22. Display clock (in real
22. D1§play clock (in real time) day, [22. Dlsplay.clock (in real time) time) day, date, NA NA 0
date, time, year day, date, time, year .
time, year
23. Display mode (split screen matrix)23' l?lsplay mode (split screen 23. Display .mode (split
64.36. 25 16.9. 4. 1 Selectable matrix) 64, 36, 25, 16, 9, screen matrix) 64, NA NA 0
S 4, 1 Selectable 36, 25, 16, 9, 4, 1 Selectable
. 24. Recording type
24. Recording type Scheduled, 24. Recordmg type Scheduled, Scheduled,
. ) continuous, manual, . . NA NA 0
continuous, manual, motion, event . continuous, manual, motion,
motion, event
event
25. Recording Recycle Auto, FIFO 25. Recording Recycle Auto, FIFO |25. Recording Recycle Auto,
NA NA 0]
mode mode FIFO mode
26. Network storage path ISCSI, 26. Network storage path ISCSI, [26. Network storage path NA NA 0
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network share, NAS network share, NAS [SCSI, network
share, NAS
7. Backup f
27. Storage/ Backup features 2 Storage/ ackup features
. Multiple local storage support, 27. Storage/ Backup features
Multiple local storage support, . .
. Network Storage Device Support, [Multiple local storage
Network Storage Device Support, CD . NA NA 0
Burnine. DVD Burnine. USB backu CD Burning, support, Network Storage
& & L PlIpvD Burning, USB backup Device Support, CD Burn
support, back up Tape device .
support, back up Tape device
28. Playback Search from Local and [28. Playback Search from Local [28. Playback Search from
Network storage, a) Channels, b) and Network storage, a) Channels, [Local and Network storage, a) NA NA 0
Date and time, b) Date and time, c) Bookmarking, [Channels, b) Date and time,
c) Bookmarking, d) Alarm d) Alarm c) Bookmarking, d
29. Event Play‘t')ack Sear(.:h from 29. Event Playl?ack Sear?h from 9. Event Playback Search
video loss, motion detection and ivideo loss, motion detection and . .
. . from video loss, motion NA NA 0
manual recording, manual recording, a) Channels, b) detection and manual
a) Channels, b) Date and time Date
. Pl k Pl
30. Playback mode , Play, Stop, 30. Playback mode , Play, Stop, ;?o ;};Zasce mode,, Play,
Pause, Forward, Backward, Next, Pause, Forward, P ’ NA NA 0
. . Forward, Backward, Next,
Previous Backward, Next, Previous .
Previous
31. Protocols HTTP, TCP, UDP, 31. Protoco%s HTTP, TCP, UDP, 31. Protocols HTTP, TCP,
RTSP. Multicast and SRTP RTSP, Multicast and UDP, RTSP, NA NA 0
’ SRTP Multicast and SRTP
32. Tools File export to AVI, ASF, 32. Tools File export to AVI, ASF, [32. Tools File export to AVI, NA NA 0
MP4 MP4 ASF, MP4
33. Compatibility Compatible with  [33. Compatibility Compatible with 3:.))' Compatibility Compatible
. . with 3rd party IP cameras,
3rd party IP cameras, Widescreen 3rd party IP cameras, Widescreen |_ . NA NA 0
Support and SDK Integration Support and SDK Integration [Widescreen Support
PP & PP & and SDK Integration
34. The GUI software capable to 34. The GUI software capab.le.to
.. support IP network connectivity  [34. The GUI software capable
support IP network connectivity including LAN and WAN2 to support IP network
including LAN and WAN2. Multicast Ui ' PPOrt & . NA NA 0
video streamine and Unicast video Multicast video connectivity including LAN
. g streaming and Unicast video and WAN2. Multicast vi
streaming .
streaming
35. GUI Software Feature 35. GUI Software Feature 35. GUI Software Feature NA NA 0
a) Capable to provide an a) Capable to provide an a) Capable to provide an
authentication mechanism, which  [authentication mechanism, which Jauthentication mechanism, NA NA 0
verifies the validity of the user. iverifies the validity of the user. which verifies the validity of
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the user.
b) Capable to provide managerr}ent b) Capable to provide management
and control over the system using a nd control over the svstem usin
standard PC mouse, keyboard and Y & b) Capable to provide
. . a standard PC mouse, keyboard
Digital keyboard, Capable to display .. management and control over
and Digital keyboard, Capable to . NA NA 0]
all Cameras attached to the system |.. the system using a standard
. . . display all Cameras attached to
regardless of their physical location ihe svstem recardless of their PC mouse, keyboard and
on the network & to allow the control h si{:a &
of display from the client PC. Py
36. GUI Software O t
36. GUI Software Operator Feature [36. GUI Software Operator Feature Feature ottware Vperatot NA NA 0
. . a) Allow operators to view an a) Allow operators to view an
a) Allow operators to view an instant |, .
replay of anv Camera instant replay of any instant NA NA 0]
pay y ' Camera. replay of any Camera.
Th 1 1
b) The operator able to control the [b) The operator able to control the p) The operatorl able to contro
. . the playback with play,
playback with play, pause, forward, [playback with play, pause, NA NA 0]
pause, forward, and
and speed buttons, forward, and speed buttons,
speed buttons,
(@] t ble to d
c) Operator capable to drag and drop [c) Operator capable to drag and Z)n drfrroa oar capable to drag
a Camera from a tree of available drop a Camera from a P
. . . . . . Camera from a tree of NA NA 0
Cameras into any video tile for live [tree of available Cameras into any . .
. . . . . available Cameras into any
viewing, video tile for live viewing, . .
video tile f
d) The operator capable to
d) The operator capable to control d) The operator capable to control [control Pan,
Pan, Tilt and Zoom of P/T/Z Camera [Pan, Tilt and Zoom of P/T/Z Tilt and Zoom of P/T/Z NA NA 0
using GUI and Joystick Camera using GUI and Joystick [Camera using GUI and
Joystick
37. Video Recording Feature 37. Video Recording Feature 37. Video Recording Feature NA NA 0
a) Support recording H.264 /H.265 orfa) Support recording ;) 2861;1;;;10;t61*5622rd1ng
higher video streams for all the H.264/H.265 or higher video . . NA NA 0
higher video streams for all
channels streams for all the channels
the channels
. . . b)Simultaneously compatible with b)S1mu1taneous.1y .
b)Simultaneously compatible with | indows Server OS or Linux for compatible with
windows Server OS or Linux for . windows Server OS or Linux NA NA 0
. s highest performance and .
highest performance and reliability. o1 for highest
reliability. L
performance and reliability.
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fi
c)Software operates on open c)Software operates on open :Li;i?::/::‘zrzperates on open
architecture and not requires any architecture and not . NA NA 0]
roprietary hardware requires any proprietary hardware and not requires any
P ’ ‘[proprietary
fi i k ti
d)Software provides network time d)Software prov1des network time d)Software provides network
. server function to ensure the . .
server function to ensure the L . time server function to ensure
L . synchronization of the video . NA NA 0
synchronization of the video servers the synchronization of
. servers and the ’
and the recordings. . the video servers
recordings.
fi hall i f fi hall i
e)Software shall provide a status of e)So tw?u‘e shall provide a status ofle)Software shall provide a
the available recording capacity the available status of the NA NA 0]
& cap ’ recording capacity. available recording capacity.
f) Software shall define limits and f) Software shall define limits and f) Software shall def'ine limits
. . . . and alerts for low disk space
alerts for low disk space warning andlalerts for low disk space warning . . NA NA 0]
recording stopped warning and recording stopped warning warning and recording
stopped warning
38. Features of Fault Tolerance 38. Features of Fault Tolerance 38. Features of Fault
. . NA NA 0
Recording Recording Tolerance
; -
a)Software & Server operation will be [a)Software & Server operation will a),s oftware & Server operation
will be
able to resume after power and be able to resume after power and NA NA 0
network interruption network interruption able to resume after power
P ' P ’ and network interruption.
39. Feature of Search & Export 39. Feature of Search & Export ;z.pg:fture of Search & NA NA 0
a) Search option for recordings as a) Search option for rec.ordings as |a) Sear.ch option for
. ; per Camera, date and time with  [recordings as per Camera,
per Camera, date and time with . .
[playback for more than one date and time with playback NA NA 0
playback for more than one Camera
. Camera for
simultaneously. .
simultaneously. more than one Camera
b) Software be able to export sectionsfb) Software be able to export
of recordings to a separate Windows [sections of recordings to a
b) Software be able t t
folder, which then be written to CD- [separate Windows folder, which S()ec t(i)onsaor?rez;; di(; Z (:())czor
ROM, DVD-ROM or USB Flash then be written to CD- ROM, DVD- separate Windows ffl der NA NA 0]
Drives. Export format will be in ROM or USB Flash Drives. Export p . ’
. . . . . . which then be wri
Windows media player or any other [format will be in Windows media
compatible format. [player or any ot
40. Cyber security Parameters 40. Cyber security Parameters ;Zaz:te(:rzel—cl?"?;}é
HTTPS encryption, SSL/TLS and HTTPS encryption, SSL/TLS and . NA NA 0
encryption, SSL/TLS and
Complex passwords Complex passwords
Complex passwords
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41. Training VMS Training should be41. Training VMS Training should 1. Training VMS Training
0 rovided at Site be provided at Site should be NA NA 0
p p provided at Site
0 Make: MILESTONE Make: MILESTONE Make: MILESTONE NA NA 0
10 WORKSTATION FOR CCTV WORKSTATION FOR CCTV [WORKSTATION FOR Each
MONITORING MONITORING CCTV ac
0 Parameters Technical Specifications Parar'neter's Technical Para{neteljs Technical NA NA 0
Specifications Specifications
a) Processor Intel Core i7 13 th Gen, a) Processor Intel Core i7 13 th a) Processor Intel Core i7 13
0 14 Core. base 2.5GHz or better Gen, 14 Core, base th Gen, 14 NA NA 0
’ ) ’ 2.5GHz or better. Core, base 2.5GHz or better.
0 b) RAM 32 GB DDR4 b) RAM 32 GB DDR4 b) RAM 32 GB DDR4 NA NA 0
0 c) HDD 512 GB SSD c) HDD 512 GB SSD c) HDD 512 GB SSD NA NA 0
0 d) Chipset Intel W680 d) Chipset Intel W680 d) Chipset Intel W680 NA NA 0]
e) Graphic Card 1x Nvidia 8GB e) Graphic Card 1x Nvidia 8GB e) Graphic Card 1x Nvidia
0] . . . NA NA 0
Graphics Graphics 8GB Graphics
0 f) Network 1G Ethernet f) Network 1G Ethernet f) Network 1G Ethernet NA NA 0
E ion Slots 1 half
g) Expansion Slots 1 half height PCle[g) Expansion Slots 1 half height i)ei );Iza;l 51121;1(1 60 S
0 x16 Gen4; 1 half height PCle x4 Gen [PCle x16 Gen4; 1 half & . NA NA 0
. Gen4; 1 half height PCle x4
3 height PCle x4 Gen 3
Gen 3
0 h) I/O Ports h) /O Ports h) I/O Ports NA NA 0
0 1 -USB 3.2 Gen 2 Type C 1-USB 3.2 Gen 2 Type C 1-USB 3.2 Gen 2 Type C NA NA 0
0 4 -USB 3.2 Gen 1/2 4 —-USB 3.2 Gen 1/2 4 —USB 3.2 Gen 1/2 NA NA 0]
0 1 — Universal Audio Port 1 — Universal Audio Port 1 — Universal Audio Port NA NA 0]
0 1 — Audio Line OUT / IN 1 — Audio Line OUT / IN 1 — Audio Line OUT / IN NA NA 0
- = -
i) PSU 92% efficient (80 Plus ) PSU 92% efficient (80 Plus i) PSU 92% efficient (80 Plus
0 . . Platinum) NA NA 0
Platinum) PSU. Platinum) PSU.
PSU.
0 j) OS Windows 11 Pro j) OS Windows 11 Pro j) OS Windows 11 Pro NA NA 0
0 k) Monitor Dual monitors should be |k) Monitor Dual monitors should |k) Monitor Dual monitors NA NA 0
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supported. be supported. should be
supported.
1) K M Wi
1) Keyboard & Mouse Wired Keyboard|l) Keyboard & Mouse Wired ) Keyboard & Mouse Wired
Keyboard & NA NA 0]
& Mouse. Keyboard & Mouse.
Mouse.
m) Form Factor Small Form Factor / [m) Form Factor Small Form Factor m) Form Factor Small Form
Factor / NA NA 0]
Tower. / Tower.
Tower.
n) Security Features Trusted n) Security Features Trusted n) Security Features Trusted
Platform Module (TPM 2.0), Chassis [Platform Module (TPM 2.0), Platform Module (TPM 2.0), NA NA 0
Intrusion switch, Setup/BIOS Chassis Intrusion switch, Chassis Intrusion
Password. Setup/BIOS Password. switch, Setup/BIOS Passwor
ification BIS, E
o) Certification BIS, Energy Star. o) Certification BIS, Energy Star. (;)te?rertl ication BIS, Energy NA NA 0]
p) Warranty p) Warranty p) Warranty NA NA 0
. . S years On-site comprehensive 5 years On-site
S years On-site comprehensive . . .
. warranty with 24x7 remote comprehensive warranty with
warranty with 24x7 remote hardware
hardware support. The warranty [24x7 remote hardware NA NA 0]
support. The warranty should reflect .
in the support web should reflect in support. The
PP the support web warranty should refle
Make: DELL Make: DELL Make: DELL NA NA 0]
Firewall Licence with Hardware so |[Firewall Licence with Hardware Firewall Licence with
. . Hardware so to
to have cyber security for so to have cyber security for . Each
.. . .. . have cyber security for
minimum 100 users at a time minimum 100 users at a time .. .
minimum 100 users at a time
Make: FORTIGATE Make: FORTIGATE Make: FORTIGATE NA NA 0]
epLs Server shifting charges (21 Nos) Server shifting charges (21
Server shifting charges (21 Nos) + ens Nos) + .
o " + storage shifting + . . job
storage shifting + cabling works. . storage shifting + cabling
cabling works.
works.
Note : Note : Note : NA NA 0
{1) The. rates quoted shall be (1) The rates quoted shall be .(1) Th(? rates quoted shall be
inclusive of all other taxes and . . inclusive of
. inclusive of all other taxes . NA NA 0]
exclusive of nd exclusive of GST all other taxes and exclusive
GST. HEUSIV ' of GST.
(2) The GST will be reimbursed/paid |(2) The GST will be (2) The GST will be
. . . . . NA NA 0
as per actuals on production of prooffreimbursed/paid as per actuals onjreimbursed/paid as per
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subject to the applicable GST
conditions in the tender document

[production of proof subject to the
applicable GST
conditions in the tender document

actuals on production of proof]

subject
to the applicable

(3) Statutory deductions will be made]

as per norms, if applicable any
modalities imposed on GST by the

(3) Statutory deductions will be
made as per norms, if applicable
any modalities imposed on GST by

(3) Statutory deductions will
be made as per norms, if

Government from time to time, the [the Government from time to time, . .. NA NA 0
. . . . . applicable any modalities
same will be implemented subject to [the same will be implemented  moosed on GST by t
the applicable GST conditions in the [subject to the applicable GST P y
tender document condit
Total Total Total(A)
ANNEXURE-L
Price Offered for BECIL
Lump Sum Price offe.red NET margin
for the complete Project
offered to

(inclusive of AMC, Spares

. . - : .
SL Item Description Qty Units etc.) as per full Scope of BECIL on T?tal A*B A-C Total D in figure
Work Valueof Project
i o,
(Exclusive of GST) (IN Figure %)
A B C D D

Selection of System Integrator for Procurement of|
Video Management Software (VMS), Core switches
etc., for integrating Phase-I, Phase-II and Phase-III 1 Lot
CCTV system at Tirumala published by the Tirumala
Tirupati Devasthanam’s, Tirupati (TTD).

-END OF EOI-
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ap.Zprocurement

eGP Portal - Tenders

View Tender Details

| Current Tender Details

Enquiry/IFB/Tender

Tender ID 738802 Notice Number

40/SE-1I/TTD/2024-25
Procurement of Video Management
Software (VMS), Core switches etc., for
integrating Phase-Il, Phase-Il and
Phase-Ill CC TV system at Tirumala

Name of Work Tender Category PRODUCTS

Tender Type OPEN - NCB Estimated Contract Value X0
Bid Submission Closlantz 06/07/2024 03:00 PM Tender Evaluation Type Tender Wise

|' Enquiry Particulars

Department Name TIRUMALA TIRUPATI DEVASTHANAMS

Circle/Division TIRUMALA TIRUPATI DEVASTHANAMS-SUPERINTENDING ENGINEER - I

Tender ID 738802

IFB No / Tender Notice Number 40/SE-1l/TTD/2024-25

Name of Project INTEGRATION OF CC TV SYSTEM

Name of Work Procurement of Video Management Software (VMS), Core switches etc., for
integrating Phase-I, Phase-Il and Phase-Ill CC TV system at Tirumala

Estimated Contract Value(INR) 0

Package number N/A

Period of Completion/ Delivery Period (in months)  N/A

Type of Product Electrical Items

Bidding Type OPEN

Tender Category PRODUCTS

Currency Type (INR)

Default Currency Indian Rupee - INR

Evaluation Type Tender Wise

Evaluation Criteria Based on Price

| Transaction Fee Details

Transaction Fee Payable to ‘APTS* The participating bidders have to pay a transaction fee of 0.03 % on the Total Cost + GST as
payable at Vijayawada . applicable.

| Tender Dates

Bid Document Download Start Date & Time 21/06/2024 06:00 PM



Pre-bid Meeting Date and Time

Pre-bid Clarifications Issue Date/Bid Submission

Start Date and Time
Bid Submission Closing Date & Time

Bid Validity Period (in Days)

| Tender Inviting Authority Particulars

27/06/2024 11:00 AM
28/06/2024 03:00 PM

06/07/2024 03:00 PM
90

Officer Inviting Bids
Bid Opening Authority
Address

Contact Details

Email

| Bid Security Details

The Chief Engineer, TTD, Tirupati

The Superintending Engineer-ll, TTD, Tirupati
first floor, Room. No.46, TTD, Admn. Bldg., K T Road, Tirupati AP

08772264389

paelecse2@gmail.com

Bid Security/EMD/Proposal Security Amount(in
INR)

Bid Security/EMD/Proposal Security in Favor of
Mode of Payment

| Required Tender Documents Details

Rs. 150000.00

The Executive Officer, TTD, Tirupati

Online Payment,Challan Generation,BG

S.No Document Name

1

Copy of valid registration of Manufacturers / Authorized dealers of CC TV

systems/PSUs having experience in CCTV systems

2  Authorization letters from OEM (a) CISCO, (b) MILESTONE, (c) DELL, and (d) FORTIGATE

3 Copy of permanent account number (PAN Card)

The contractor must have an active/valid registration number with the GST authorities
4 within the State of Andhra Pradesh if in case not already registered shall undertake by
affidavit to cause registered before price bid finalization

EMD of Rs.1,50,000/- by BG (valid for 6 months) drawn on or after 17.06.2024 or Online
payment/challan receipt in favour of The Executive Officer, TTD, Tirupati. On line

payments to any other accounts and EMD paid through Demand draft / NEFT/RTGH

will be summarily rejected.

The turn over should be carried out duly furnishing the part of turnover for Similar
6  works only and this should be certified by the Chartered Accountant in the last 5 years

in Statement-|

Details of similar works (CCTV systems) completed as Prime Contractor (in the same
7 name) for Rs.150.00 Lakhs in any one year during the last five financial Years in

Statement - Il with supporting certificates.

Quantities of similar work executed as Prime Contractor (in the same name) during the

last 5 financial years - in Statement - Il with supporting certificates. (i) Supply and

installation of CISCO core switch - 2 Nos. and (i) Firewall License make Fortigate- 2

Nos.

Proof of liquid assets / Credit facility for an amount of Rs. 75.00 Lakh (Credit facility /
9 letter of credits / Solvency certificates from Banks etc. Not older than one year as on

Bid submission date and should have the validity sufficiently beyond the date of tender

10 Declaration as per Annexure-II.

11 Information on litigation history Statement -IV

12 The signed copy of the Minutes of the Pre-bid meeting, scan and upload

Stage
COMMON

COMMON
COMMON

COMMON

COMMON

COMMON

COMMON

COMMON

COMMON

COMMON
COMMON
COMMON

Document Type
Mandatory

Mandatory
Mandatory

Mandatory

Mandatory

Mandatory

Mandatory

Mandatory

Mandatory

Mandatory
Mandatory
Mandatory



S.No Document Name Stage Document Type

Copies of the details of the OEM listed as Leaders/Challengers in Gartner Magic
13 Quadrant for Wired and Wireless LAN Infrastructure as per last 3 years reports (As per COMMON Mandatory
Item No.1 of BOQ Core switch, point No.86)

| General Terms and Conditions / Eligibility

1 Copy of valid registration of Manufacturers / Authorized dealers of CC TV systems/PSUs having experience in CCTV systems 2
Authorization letters from OEM (a) CISCO, (b) MILESTONE, (c) DELL, and (d) FORTIGATE 3 Copy of permanent account number (PAN
Card) 4 The contractor must have an active/valid registration number with the GST authorities within the State of Andhra Pradesh if in
case not already registered shall undertake by affidavit to cause registered before price bid finalization and letter of acceptance, for
entering of contract agreement and for any such default not only forfeiture of EMD, but also be made liable for other civil and penal
consequences. 5 EMD of ?1,50,000/- by BG (valid for 6 months) drawn on or after 17.06.2024 or Online payment/challan receipt in
favour of The Executive Officer, TTD, Tirupati. On line payments to any other accounts and EMD paid through Demand draft /
NEFT/RTGH will be summarily rejected. 6 The turn over should be carried out duly furnishing the part of turnover for Similar works only
and this should be certified by the Chartered Accountant in the last 5 years in Statement-I 7 Details of similar works (CCTV systems)
completed as Prime Contractor (in the same name) for ? 150.00 Lakhs in any one year during the last five financial Years in Statement -
Il with supporting certificates. 8 Quantities of similar work executed as Prime Contractor (in the same name) during the last 5 financial
years - in Statement ? lll with supporting certificates. 1 Supply and installation of CISCO core switch 2 Nos. 2 Firewall License make :
Fortigate 2 Nos. 9 Proof of liquid assets / Credit facility for an amount of ? 75.00 Lakh (Credit facility / letter of credits / Solvency
certificates from Banks etc. Not older than one year as on Bid submission date and should have the validity sufficiently beyond the date
of tender 10 Declaration as per Annexure-Il. 11 Information on litigation history Statement ?IV 12 The signed copy of the Minutes of the
Pre-bid meeting, scan and upload 13 Copies of the details of the OEM listed as Leaders/Challengers in Gartner Magic Quadrant for
Wired and Wireless LAN Infrastructure as per last 3 years reports ( As per Item No.1 of BOQ Core switch, point No.86)

| General Technical Terms and Conditions (Procedure)

1.2 General Terms & Conditions 1. Transaction fee: All the participating bidders shall pay a transaction fee (non-refundable) on- line
(non-refundable) (Generated Online) in favour M/S APTS, Vijayawada which Will be generated while bidding and accordingly the Bidder
has to pay. 2. EM.D. (a) EMD for ? 1,50,000/- drawn on or after 17-06-2024 EMD shall be Mandatorily paid in the shape of Online
payment/Challan/BG made in favour of the Executive Officer, TTD, Tirupati and payable at Tirupati. (b) In case of BG the Account details
are as follows: Name of Account holder: the Executive Officer, TTD, Tirupati, Account No.013110100031399, UNION BANK OF INDIA,
TTD Admn. Building Branch, KT Road, Tirupati, IFSC Code: UBIN0801313, MICR No. 517026071 (c) online payments to any other
accounts and EMD paid through Demand Draft/ NEFT/RTGS will be summarily rejected.) 3. Any other condition regarding receipt of
tenders in conventional method appearing in the tender documents may please be treated as not applicable. 4. The successful bidder
shall pay 0.04% of estimate contract value towards e-procurement corpus fund through Online payment which is enabled on e-
procurement platform in the name of accepted bidder at the time of conclusion of agreement. 5. ?The bidder shall authenticate the bid
with his digital certificate for submitting the bid electronically on e-procurement platform and the bids not authenticated by digital
certificate of the bidder will not be accepted on the e-procurement platform.? (G.0.Ms.No.6, dated 28/02/2005 of IT & C Dept., Govt. of
AP) and as per G.0.Ms.No.67, WR (Reforms) Dept., Dt.16.08.2019. 6. As per the G.O.Ms 174, I&CAD (PW-Reforms) Department dated 01-
09-2008, that the successful bidder found defaulting in submission of hard copies of uploaded certificates / documents, original BG /
Online payment towards EMD within the stipulated time i.e. before concluding the agreement or if any variation is noticed between the
uploaded documents and the hard copies submitted by the successful bidder, the successful bidder will be suspended from
participating in tenders on e-Procurement platform for a period of three years. 7. Tenders with an excess of above 5% of the estimated
contract value shall not be allowed to quote in online and the tender percentage to be quoted should be inclusive of all taxes excepting
GST. 8. Single Tender received in 1st Call is liable for Cancellation. 9. The successful bidder has to pay the balance EMD @ 1.5 % of
ECV/TCV at the time of conclusion of the Agreement in the shape of Crossed DD/BG (Valid for contract period i.e., of 6 months + 60
months DLP + 28 Days in favour of the Executive Officer, TTD, Tirupati. 10. The Quoted Rate shall be exclusive of GST Reverse Tendering
Process: As per G.O.Ms. No. 67 Water Resources (Reforms) Department dated: 16-08-2019. 1. All bidders shall self-declare their details
under each technical and financial criterion on the e-procurement platform along with an undertaking confirming their compliance with
the technical and financial criterion prescribed in the bid document. 2. All bidders shall submit supporting documents for their
submittals under each technical and financial criterion. In case of documents found to be defective, incorrect or forged and therefore
claim of Qualification is not supported, severe action including forfeiture of EMD shall be taken. 3. The threshold values of Technical and
Financial qualification as prescribed by the department shall be displayed to the bidders on the screen of online e-procurement site.
The bidders have to submit their details of qualification criterion in prescribed text boxes along with their self-declaration on the
fulfillment of qualification criterion prescribed. The system automatically evaluates the qualification details uploaded by the bidders and
enable the qualified bidders only to quote for their price bid in the prescribed box for the work. 4. All bidders satisfying pre-
qualification criterion as per their submittals and self-declaration on e-procurement site shall quote their price offer. 5. The Price bids of
all the bidders shall be opened and the lowest quoted price bid among the qualified bidders in the tender process shall be determined.
6. The L-1 Price Offer (Initial) shall be the maximum allowable Bid price for the reverse tendering process. 7. Only one round of reverse



tendering shall be carried out in which bidders can revise their bids multiple times within the time limits specified. 8. At the start of the
Reverse Tendering process the Maximum Allowable Bid Price will be set and bidders shall submit their bids in an online platform. 9.
Names of the bidders / vendors shall be anonymously masked in the Reverse Tendering process and vendors will be given suitable
dummy names. 10. The initial period of the Reverse tendering process will start after 3 hours, following which there will be auto
extensions of time by 15 minutes in case of any reduction in bids recorded in the prior 15 minutes. 11. Only the current L-1 bid shall be
visible to all bidders who may revise their bids until the end of the process. 12. Decrements made in each subsequent bid shall not be
less than 0.50% of the IBM/ECV uploaded. 13. Upon successful verification of the L-1 bidder?s supporting documents, the reverse
tendering process shall be closed declaring the L-1 bidder as ?successful bidder? and the remaining bidders in the process shall be
notified as ?unsuccessful? and their respective EMDs shall be refunded. 14. In case there are discrepancies between the L1 bidder?s
declarations under the technical and financial criteria and the supporting documents submitted, the L1 bidder shall be disqualified, his
EMD shall be forfeited, he will be removed from the reverse tendering process and the remaining bidders shall be notified of the date
and time when the reverse tendering process shall be resumed. 15. The reverse tendering process shall be resumed with the L2 price as
the Maximum Allowable Bid Price. 16. Only 15 minutes shall be initially allowed for the remaining bidders to revise their bids, subject to
automatic extensions of 15 minutes in case of any reduction in bids recorded in the prior 15 minutes. 17. The reverse tendering process
shall continue until the determination of a successful bidder.

|' Legal Terms & Conditions

as per tender document

| Procedure for Bid Submission

Procedure for Bid Submission

| Schedules Details

S.No Schedule ID Schedule Name View Details
1 1 INTEGRATION OF CC TV SYSTEM CQ

View Tender Documents | View Item Details

Close

Server Time: 24/06/2024 11:26:31 AM
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NIT No: 40/SE-11/TTD/2024-25

Tirumala Tirupati Devasthanams :: Tirupati

ENGINEERING DEPARTMENT

TENDER CUM AUCTION (REVERSE TENDERING)
STANDARD BID DOCUMENT
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Tirumala Tirupati Devasthanams :: Tirupati

* k X

DRAFT BID DOCUMENT

e-PROCUREMENT TENDER cum AUCTION (REVERSE TENDERING )
NIT No: 40/SE-11/TTD/2024-25

VOLUME - |

NAME OF WORK . | Procurement of Video Management Software
(VMS), Core switches etc., for integrating Phase-l,
Phase-Il and Phase-Ill CC TV system at Tirumala

NAME AND ADDRESS OF THE
CONTRACTOR WHO DOWN
LOADED THE BID DOCUMENTS.
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INDEX

DETAILS Page No.

NoTICE INVITING TENDER (NIT)

INSTRUCTIONS TO TENDERERS.

A) General.

B) Tender Document

Q) Preparation of Tenders

D) Submission of Tenders

E) Tender Opening and Evaluation.

F) Award of Contract.

ANNEXURE-A

Annexure-l [] Checklist to Accompany the Tender-

Annexure-Il  [] Declaration

CONDITIONS OF CONTRACT.

TENDER

A) General

B) Time for completion.

C) Quality Control

D) Cost Control

E) Finishing the Contract

F) Special conditions.

G) Conditions / Requirements for Consortium /Joint Venture (JV)

FORMATS OF SECURITIES

Scope of work

Annuxeres

PRICE BID & BILL OF QUANTITIES
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NOTICE INVITING TENDER
(NIT)
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TIRUMALA TIRUPATI DEVASTHANAMS, TIRUPATI

ENGINEERING DEPARTMENT

*k ok kkk kokk

e-PROCUREMENT TENDER CUM AUCTION (REVERSE TENDERING)

NOTICE INVITING TENDERS (NIT)

1 | Department Name TTD - Engineering
2 | Circle Superintending Engineer - I
3 | Tender Notice No. 03/ D3/CE /TTD /2024-25, Dated 17.06.2024
4 | NIT No 40/SE-Il /TTD/2024-25
5 | Name of Work Procurement of Video Management Software (VMS), Core
switches etc., for integrating Phase-l, Phase-Il and Phase-llI
CC TV system at Tirumala
6 | ECV OPEN TENDER
7 | Period of 6 months with DLP 60 months
Completion
(in Months)
8 | Form of Contract Lump Sum (L.S)
9 | Class of Contractor A. General Requirements:

eligible for
tendering

(a) Manufacturers | Authorized dealers of CC TV
systems/PSUs having experience in CC TV systems
who are eligible to quote for this value of work. The
eligible intending bidders would be required to
enroll themselves on the e-procurement market
place www.apeprocurement.gov.in and submit
their bids online only.

A. TECHNICAL REQUIREMENT:
The bidder should satisfy the following.

(a) The bidder should have executed Minimum quantities
in any one year during last Five Financial Years (2019-20 to
2023-24)

1 Supply and installation of CISCO core 2-Nos.
switch
2 Firewall License make : Fortigate 2 Nos.

RECEIPT NOTES |/ COPY OF
CONSIDIRED.

INVOICES WILL NOT BE

B.  FINANCIAL REQUIREMENT:

The Contractor should satisfy the following.
1. Satisfactorily completed as a PRIME CONTRACTOR, Similar works

of value not less than X 150.00 Lakh [at current price level] in
any of one year during last 5 financial years i.e., 2019-20 to 2023-
2024 and updated to 2024-25.

Note: - The cost of completed works of previous years shall be
given weightage of 10% per year to bring them to current
price level, (the financial year in which bids are invited).
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2. The bidder should have liquid assets / credit facility /
solvency certificate from schedules banks of value not less
than 875.00 Lakh (Not older than one year).

Note:

i. Experience relating to the works executed in State /
Central Government Departments or State / Central
Government under takings in India / Semi Govt
/PSUS/Quasi Govt /TTD shall only be considered

C. Even though the Contractors meet the above Qualification
Criteria, they are subject to be disqualified if they have:

a) Record of poor performance such as abandoning the
works, not properly completing or financial failures etc.,
in preceding 5 (five) financial years (2019-20 to 2023-
24).

b) Consistent history of litigation or arbitration awards
against the Contractor in preceding 5 (five) financial
years (2019-20 to 2023-24).

1. a) Sub-contractor’s experience, in his name will be
taken in to account in determining the Tenderer’s
compliance to the Qualification criteria, if it is as per
GO Ms No.8, dated 8.1.2003.

b) The experience gained in a registered JV firm to the
extent of the Tenderers share shall be considered if the
tenderer happens to be the lead partner, for similar works
criteria also.

Bids, which do not fulfill the Eligibility Criteria, will not
be considered

10 | Tender Type Open

11 | Bid Call (Nos.) 1t call

12 | Type of Quotation Tender wise

13 | Transaction Fee All the participating bidders shall pay a transaction fee (non-
refundable) on- line (non-refundable) (Generated Online) in
favour MD APTS, Vijayawada. It is mandatory for the bidders
to pay the transaction fee through the Electronic payment
Gateway

14 | EMD / Bid Security (i) EMD for %1,50,000/- (drawn on/or After 17-06-2024)

(INR)

EMD shall be Mandatorily paid through APTS portal only in
the shape on line payment/Challan/BG made in favour of
Executive Officer, TTD, Tirupati.

(i)  In_case of BG the Account details are as follows: (Name
of Account holder: The Executive Officer, TTD, Tirupati, EMD
Account No.013110100031399, UNION BANK OF INDIA, TTD
Admn. Building Branch, KT Road, Tirupati, IFSC
Code:UBIN0801313, MICR No. 517026071

(iii)  On line payments to any other accounts and EMD paid
through Demand Draft/ NEFT / RTGS will be summarily
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rejected.)

15
(a)

Bid Document
Downloading Start
Date

21-06-2024 from 5.00 PM

15
(b)

Pre-Bid meeting

27-06-2024 @ 11.00 am
( in the Chamber of the SE-II, TTD, Tirupati)

16 | Bid Document 06-07-2024 up to 1.00 PM
Downloading  End
Date

17 | Last Date & Time 06-07-2024 up to 3.00 PM

for Receipt of Bids

18

PQ Stage Date &
Time

09-07-2024 at 3.00 PM
Original BGs should be submitted before PQ stage opening
date & time fixed.

19 | Commercial Stage 11-07-2024 at 11.00 AM
Date & Time

20 | Auction Date & 11-07-2024 at 2.00 PM to 5.00 PM
Time (Reverse Minimum Duration: 3 Hours
Auction)

21 | TQ Stage Date & 15-07-2024 at 3.00 PM
Time

22 | Bid Validity Period 90 Days

23 | Declaration of Will be intimated later
successful bidder by
competent

authority (L1 after
e-auction and
physical document
verification) subject
to reverse tendering
process Vide GO Ms
No 67 dt 16-08-
2019

24 | Tender inviting The Chief Engineer, TTD, Tirupati
authority i.e. Officer
inviting bids and
opening the bids
25 | Bid opening The Superintending Engineer-Il, First floor, Room No.46, T.T.D.
authority and Admn. Building, K.T.Road, Tirupati, Chittoor (Dist), A.P, India
address
26 | Contact Details 0877-2264389
27 | Procedure for bid As per Notice Inviting Tender
submission
28 | General Terms & As per Tender Document
Conditions /

Eligibility criteria

29

Procedure for Bid
Submission.

a) Tender schedule can be downloaded from the web site:
https://tender.apeprocurement.gov.in

b) Intending bidders can contact O/o the Superintending
Engineer-Il, TTD, Tirupati for any clarification, information

7
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c)

g

h)

n)

=

on any working day during working hours.

All bidders shall fill out the pre-qualification checklist and
sign on the self-declaration form stating their compliance
with all the technical and financial pre-qualification criteria

EMD for £1,50,000/- to be paid (drawn on/or After 17-06-2024)
EMD shall be Mandatorily paid through APTS portal only in the
shape of on line payment/Challan/BG made in favour of
Executive Officer, TTD, Tirupati

In case of BG the Account details are as follows:

Name of Account holder: The Executive Officer, TTD, Tirupati
EMD Account No0.013110100031399, UNION BANK OF INDIA,
TTD Admn. Building Branch, KT Road, Tirupati IFSC Code:
UBIN0801313, MICR No. 517026071

online payment to any other accounts and EMD paid through
Demand Draft/NEFT/RTGS will be summarily rejected.)

All bidders shall upload documents in the e-Procurement
portal validating their declarations under the technical and
commercial pre-qualification criteria laid out in the
checklist

The bidders shall quote their initial price offer at the
prescribed field / place provided in the e-market place.
The quoted initial price offer cannot be in excess of 5%
over the Internal Bench Mark (IBM) value/ECV provided
failing which it is liable to be rejected outright by the
department.

The bidder shall sign on all the documents uploaded by
him including EMD owning responsibility for their
correctness / authenticity and upload along with Tender.
The system shall carry initially the evaluation based on the
information furnished in the given templates with regard
to both technical and commercial pre-qualification criteria
and the declaration up loaded by the bidder.

All bidders shall furnish the original hard copies of the BG
for EMD before PQ stage opening date and time fixed.

If any bidder fails to submit the original hard copies of the
BG for EMD within the stipulated time, the Initial Price
Offer of the respective bidder will not be opened and they
shall not be carried forward into the reverse auction
phase.

The Department shall carry out the technical bid
evaluation solely based on the uploaded certificates /
documents, BG/Online payment/Challan towards EMD in
the e-procurement system and open the price bids of so
received.

Successful bidder shall furnish the original hard copies of
all the documents / certificates /statements, BG / Online
payment/Challan receipt uploaded by him before

8
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p)

q)

concluding agreement and stipulated time.

If the successful bidder fails to submit the original hard
copies of up loaded certificates / documents, BG / Online
payment/Challan receipt towards EMD within the
stipulated time or if any variation is noticed between the
up loaded documents and the hard copies submitted by
the bidder, the bidder will be suspended from participating
in the tenders on e-procurement platform for a period of 3
years as per G.0.Ms. No. 174, Dated 01.09.2008. If any of
the documents furnished by the bidder are found to be
false / fabricated / Bogus, at any time the bidder will be
black listed and the EMD will be forfeited.

e-procurement corpus fund: The successful bidder shall
pay 0.04% of estimate contract value towards e-
procurement corpus fund on line payment in favour of
Managing Director, Andhra Pradesh Technology Services,
Vijayawada on or before concluding the agreement.

30

E- Auction (Reverse
Tendering)

After identifying the eligible agencies / bidders will be eligible
to participate in e-auction process on e - procurement plat
form in terms of guidelines issued vide G.0.Ms.No.67, WR
(Reforms) Dept., Dt.16.08.2019.

a) After identification of the L-1 Initial Price Offer, eligible
(those who have submitted the BG / Online payment
receipt for EMD & signed self-declaration form stating
their compliance with all the technical and financial
pre-qualification criteria online) bidders shall be
transferred to the Reverse Auction Platform.

b) The initial period of the Reverse tendering process will
start after 3 hours, following which there will be auto
extensions of time by 15 minutes in case of any
reduction in bids recorded in the prior 15 minutes.

c) Decrements made in each subsequent bid shall not be
less than 0.50% of the IBM / ECV uploaded.

31

Conclusion of the
Reverse Tendering
Process

a)

b)

c)

After conclusion of the reverse auction process, the
technical-qualification criteria of L1 bidder shall be verified.
In case of successful verification of technical qualification
criteria of the L-1 Bidder and if qualified he will be awarded
the contract and the EMDs of unsuccessful bidders shall be
refunded.

If any variation is noticed between the uploaded documents
and the self-declaration submitted by the bidder, the bidder
will be suspended from participating in the tenders on e-
procurement platform for a period of 3 years. If any of the
documents furnished by the bidder are found to be false /
fabricated / Bogus, at any time the bidder will be black
listed and the EMD will be forfeited.

In case of the L1 bidder being disqualified, the Department
reserves the right to restart the reverse auction process

9
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with the L-2 price of the concluded reverse auction as the
start/ maximum bid price OR to restart the entire tendering
process from the NIT Stage. In either case, the date and
time of the subsequent process shall be communicated to
the remaining bidders

d) Only the current L-1 bid shall be visible to all bidders
who may revise their bids until the end of process.

32

Special conditions

1 The Scope of Work shown above is only indicative and
detailed scope has been described in the Bid Document.

2 The time for completion of the works : 6 months with DLP
60 months

3 Issue of Bid Document will not automatically construe the
eligibility of the Contractor(s) for participation in the
subsequent Bidding process and will be determined during
evaluation.

4 The Employer reserves the right to accept or reject any or all
the Bids without assigning any reason whatsoever.

5 The dates stipulated in the NIT are firm and under no
circumstances they will be relaxed unless officially extended
/ notified.

6 The Contractors shall submit their Bids online only. Any sort
of difficulties or the problems in the internet, web site in
submission of tenders, the Employer is not responsible.

7. Bids received with an excess of more than 5% over the
Internal Benchmark value / ECV Specified by the employer
shall be summarily rejected. Negotiations are not permitted
to be conducted at any level.

8. DELETED

9. The Contractor shall submit a copy of valid GST registration
certificate issued by the registration authority.

10. The Contractor shall submit copy of PAN card and copy of
latest Income Tax return submitted to IT Department along
with proof of submission.

11. Any other condition regarding receipt of Bids in
conventional method appearing in the Bid documents may
please be treated as not applicable.

12. The Contractors should invariably upload the scanned
copies of Bid Security and experience certificates and other
relevant documents duly signed by them.

13. The successful bidder has to pay the balance EMD @ 1.5 %
of ECV/TCV at the time of conclusion of the Agreement in
the shape of crossed DD / BG (Valid for contract period i.e.,
of ( 6 months +60 months DLP + 28 Days) in favour of the

10
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Executive Officer., TTD, Tirupati and in case any valid
extension of contract period is granted, the validity of BG
shall also be extended for the corresponding period. The
Bank Guarantee furnished by the tenderer towards
additional security amount shall be valid till the work is
completed in all respects.

14. Bids shall be valid for a period of 3 months from the last
date of submission of Bids. Before expiry of validity, the
authority who called for the Contractor, shall seek for
further extension of validity from the Contractors and in
case the validity is not extended by any Contractor, his Bid
shall not be considered after such expiry and his Bid
Security shall be returned.

15. The retention amount from the bills will be deducted at
the rate of 7.50% as usual.

16. All necessary permissions / clearances / approvals are to
be processed and obtained by the Contractor only at his
own cost. As a user agency, the Employer will cooperate
in processing the proposals in respect of the above.

17. In case of discrepancy between the Price Bid quoted online
and in supporting documents uploaded, the Price Bid
quoted in the template provided online only would be
considered for evaluation.

18. Bid Price should be quoted online in the specified
template.

19. Experience relating to the similar works executed in
State /  Central Government Departments or State /
Central Government under takings in India / Semi Govt
/PSUS/Quasi Govt /TTD shall only be considered

20. In case of Projects executed in Government
departments /Government undertakings, the experience
certificates should be certified by the Executive Engineer or
equivalent and counter signed by the Superintending
Engineer or equivalent and copies may be uploaded along
with tender duly self-attested.

21. Further, the Employer reserves the right to undertake a
verification of the experience so stated, through engaging
the services of a Professional Agency, and if any
discrepancies are noticed in the information provided by
the Contractor/ Successful Contractor/ Contractor
regarding previous relevant experience, the said
Contractor/ Successful Contractor/Contractor shall be
disqualified duly forfeiting EMD and value of work done and
shall be liable to pay damages as determined by the
Employer. Further, the Contractor/ Successful Contractor/
Contractor shall be black listed.

22. The Contractor is subjected to be disqualified and liable for

11
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black listing and forfeiture of Bid Security, if he is found to
have misled or furnished false information in the documents
submitted in proof of qualification requirement.

23. Even during execution of the work, if found that the
Contractor had produced false/fake certificates of
experience, he will be liable for black listing and the
Contract will be liable for termination duly forfeiting EMD
and all the amounts due to him.

24. The TTD reserves the right to relax the conditions if
required for eligibility of the Contractor in the public
interest. The contractor(s) shall not have any right to
question the decision taken by the TTD in this regard.

33

General Terms & 1. The details and certificates are to be furnished as per the
Conditions proforma available in the tender schedules in proof of
Qualification Criteria. The details of works not furnished in
the relevant formats shall not be taken in to consideration
for evaluation, though up loaded along with Bid.

2. The Contractor should have the key and critical equipment
(either owned or leased) as mentioned in the Bid
Document.

3. The Contractors shall submit a written Power of Attorney
duly registered authorizing the signatory of the Bid to sign
for the Contractor.

34 | SCOPE OF WORK The Scope of the work is as detailed below
Procurement of Video Management Software (VMS), Core
switches etc., for integrating Phase-l, Phase-ll and Phase-
Il CC TV system at Tirumala
35 | Tender can be down | : | https://tender.apeprocurement.gov.in
loaded
36 | Tender Documents | : | Tender Doc.zip

(in zip format)

1.1

Procedure for bid submission:

Bids shall be submitted online on https://www.tender.apeprocurement.gov.in

2. The bidders who are desirous of participating in e-procurement shall submit their
bids as per the standard formats available at the e-market place.

3. All bidders must fill in the pre-qualification checklist in the templates provided and
sign on the self-declaration form stating their compliance with all the technical and
financial pre - qualification criteria and up load the same.

E.M.D.

(a) EMD for %1,50,000/- drawn on / or after 17-06-2024 (EMD shall be
Mandatorily paid in the shape of BG/ Online payment/Challan made in
favour of the Executive Officer, TTD, Tirupati and payable at Tirupati.

(b) In case of BG the Account details are as follows:

12
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Name of Account holder: The Executive Officer, TTD, Tirupat, EMD Account
No0.013110100031399, UNION BANK OF INDIA, TTD Admn. Bldg. Branch, KT
Road, Tirupati IFSC Code: UBIN0O801313, MICR No. 517026071

(c) Online payment to any other accounts and the EMD paid through NEFT /
RTGS will be summarily rejected.

5. All bidders must upload all supporting documents in the e-Procurement portal
validating their declarations and uploaded in the templates provided for the same
under the technical and commercial pre-qualification criteria laid down in the check
list.

6. The bidders should quote their initial price offer at the prescribed field / place
provided in the e-market place within the prescribed period.

7. The bidder shall sign on all the documents uploaded by him including EMD along
with the self-declaration for fulfilling pre-qualification criteria set by the
Department (on the check list) owning responsibility for their correctness /
authenticity and upload along with Tender.

8. The system shall carry initially the evaluation based on the information furnished in
the given templates with regard to both technical and commercial pre-qualification
criteria and the declaration up loaded by the bidder.

9. The price bids will be opened on the date and time fixed.

10.If any bidder fails to submit the original hard copies of the BG/Online
payment/Challan for EMD within the stipulated time, the Initial Price Offer of the
respective bidder will not be opened and they shall not be carried forward into the
reverse auction phase.

11. The bidders shall furnish willingness in participating reverse tendering process and
an undertaking shall be uploaded to that effect along with submission of initial price
offer.

12. After opening and identification of the L-1 Initial Price Offer, eligible bidders shall be
transferred to the Reverse Auction Platform (online). The time and date will be
displayed for reverse tendering process.

13. The Technical Committee shall carry out the technical bid evaluation solely based on
the uploaded certificates/documents, Copy of BG /online payment/ Challan made towards EMD
in the e-procurement system.

Reverse Tendering Process:

As per G.0.Ms. No. 67 Water Resources (Reforms) Department dated: 16-08-2019.

1. All bidders shall self-declare their details under each technical and financial criterion on
the e-procurement platform along with an undertaking confirming their compliance with
the technical and financial criterion prescribed in the bid document.

2. All bidders shall submit supporting documents for their submittals under each technical
and financial criterion. In case of documents found to be defective, incorrect or forged

and therefore claim of Qualification is not supported, severe action including forfeiture
of EMD shall be taken.

13
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The threshold values of Technical and Financial qualification as prescribed by the
department shall be displayed to the bidders on the screen of online e-procurement
site. The bidders have to submit their details of qualification criterion in prescribed text
boxes along with their self-declaration on the fulfillment of qualification criterion
prescribed. The system automatically evaluates the qualification details uploaded by the
bidders and enable the qualified bidders only to quote for their price bid in the
prescribed box for the work.

All bidders satisfying pre-qualification criterion as per their submittals and self-
declaration on e-procurement site shall quote their price offer.

The Price bids of all the bidders shall be opened and the lowest quoted price bid among
the qualified bidders in the tender process shall be determined.

The L-1 Price Offer (Initial) shall be the maximum allowable Bid price for the reverse
tendering process.

Only one round of reverse tendering shall be carried out in which bidders can revise
their bids multiple times within the time limits specified.

At the start of the Reverse Tendering process the Maximum Allowable Bid Price will be
set and bidders shall submit their bids in an online platform.

Names of the bidders / vendors shall be anonymously masked in the Reverse Tendering
process and vendors will be given suitable dummy names.

The initial period of the Reverse tendering process will start after 3 hours, following
which there will be auto extensions of time by 15 minutes in case of any reduction in bids
recorded in the prior 15 minutes.

Only the current L-1 bid shall be visible to all bidders who may revise their bids until the
end of the process.

Decrements made in each subsequent bid shall not be less than 0.50% of the IBM/ECV
uploaded.

Upon successful verification of the L-1 bidder’s supporting documents, the reverse
tendering process shall be closed declaring the L-1 bidder as “successful bidder” and the
remaining bidders in the process shall be notified as “unsuccessful” and their respective
EMDs shall be refunded.

In case there are discrepancies between the L1 bidder’s declarations under the technical

and financial criteria and the supporting documents submitted, the L1 bidder shall be
disqualified, his EMD shall be forfeited, he will be removed from the reverse tendering
process and the remaining bidders shall be notified of the date and time when the reverse
tendering process shall be resumed.

The reverse tendering process shall be resumed with the L2 price as the Maximum
Allowable Bid Price.

Only 15 minutes shall be initially allowed for the remaining bidders to revise their bids,
subject to automatic extensions of 15 minutes in case of any reduction in bids recorded in

the prior 15 minutes.

The reverse tendering process shall continue until the determination of a successful bidder.

14
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General Terms & Conditions

. Transaction fee: All the participating bidders shall pay a transaction fee (non-

refundable) on- line (non-refundable) (Generated Online) in favour M/S APTS,
Vijayawada which Will be generated while bidding and accordingly the Bidder has to

pay.

. EM.D.

(a) EMD for X 1,50,000/- drawn on or after 17-06-2024 EMD shall be Mandatorily
paid in the shape of Online payment/Challan/BG made in favour of the Executive
Officer, TTD, Tirupati and payable at Tirupati.
(b) In case of BG the Account details are as follows:

Name of Account holder: the Executive Officer, TTD, Tirupati, Account
No.013110100031399, UNION BANK OF INDIA, TTD Admn. Building Branch, KT Road,
Tirupati, IFSC Code: UBINO801313, MICR No. 517026071

(c) online payments to any other accounts and EMD paid through Demand Draft/
NEFT/RTGS will be summarily rejected.)

. Any other condition regarding receipt of tenders in conventional method appearing in

the tender documents may please be treated as not applicable.

. The successful bidder shall pay 0.04% of estimate contract value towards e-

procurement corpus fund through Online payment which is enabled on e-procurement
platform in the name of accepted bidder at the time of conclusion of agreement.

“The bidder shall authenticate the bid with his digital certificate for submitting the bid
electronically on e-procurement platform and the bids not authenticated by digital
certificate of the bidder will not be accepted on the e-procurement platform.”
(G.0.Ms.No.6, dated 28/02/2005 of IT & C Dept., Govt. of AP) and as per G.0.Ms.No.67,
WR (Reforms) Dept., Dt.16.08.2019.

. As per the G.0.Ms 174, I&CAD (PW-Reforms) Department dated 01-09-2008 , that the

successful bidder found defaulting in submission of hard copies of uploaded
certificates / documents, original BG / Online payment towards EMD within the
stipulated time i.e. before concluding the agreement or if any variation is noticed
between the uploaded documents and the hard copies submitted by the successful
bidder, the successful bidder will be suspended from participating in tenders on e-
Procurement platform for a period of three years.

. Tenders with an excess of above 5% of the estimated contract value shall not be allowed

to quote in online and the tender percentage to be quoted should be inclusive of all
taxes excepting GST.

. Single Tender received in 1% Call is liable for Cancellation.

. The successful bidder has to pay the balance EMD @ 1.5 % of ECV/TCV at the time of

conclusion of the Agreement in the shape of Crossed DD/BG (Valid for contract period
i.e., of 6 months + 60 months DLP + 28 Days in favour of the Executive Officer, TTD,
Tirupati.

10. The Quoted Rate shall be exclusive of GST

15
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INSTRUCTIONS TO TENDERERS

A - GENERAL

NoOTICE INVITING TENDERS ( NIT) — 40/SE-Il/ITTD/2024-25

Name of work:  Procurement of Video Management Software (VMS), Core switches etc.,

for integrating Phase-I, Phase-1l and Phase-Ill CC TV system at Tirumala

Scope of work: Give brief description and location of work.

a) List out Principal Components of the work. AMC of CC TV system
b) ECV put to tender. Rs. Open tender

c) Give breakup of cost of major items covered in the ECV.

d) Period of completion. 6 months + 60 months DLP

€) NOTE: ANY STATUTORY TAXES AS APPLICABLE FROM TIME TO TIME SHALL BE
BORNE BY THE CONTRACTOR. TTD WILL NOT BE LIABLE TO PAY /REIMBURSE
ANY TAX ON ANY GROUNDS WHATSOEVER.

1.1 The Superintending Engineer-ll / Chief Engineer, TTD, Tirupati, invites tenders for the above
work vide NIT.No:40/SE-I1/12024-25 under Adv.No.03/D3ICE/Tpt/iTTD/2024-25, dated.17-06-
2024
1.2
Online bids for the above work will be received from the
(a) Manufacturers / Authorized dealers of CCTV systems/PSUs having experience in CC TV
systems
The eligible firms shall submit bids online on www.apeprocurement.gov.in before the date and
time stipulated in Notice Inviting Tender [NIT].
The online bids will be opened by the Superintending Engineer — I, TTD or his nominee at his
office, on the dates mentioned in NIT. If the Office happens to be closed on the dates, the
opening of tenders gets automatically postponed to the next working date, the time being
unaltered, unless extended by a notification published in News papers or through Amendment on
TTD’s Web site. i.e., www.tirumala.org
1.3 The successful tenderer is expected to complete the work within the time period specified in the
NIT.
2. Firms Eligible to Tender:
i The firms who possess the certificate as mentioned in the NIT and satisfy all the conditions
therein.
ii. Satisfactorily completed as a PRIME CONTRACTOR, Similar works of value not less than X
150.00 Lakh [at current price level] in any of one year during last 5 financial years i.e., 2019-20
to 2023-2024 and updated to 2024-25.
Note: - The cost of completed works of previous years shall be given weightage of 10% per year
to bring them to current price level, (the financial year in which bids are invited).
iii.  the bidder should have executed Minimum quantities in any one year during last Five Financial
Years (2019-20 to 2023-24)
1 Supply and installation of CISCO core switch 2-Nos.
2 Firewall License make : Fortigate 2 Nos.
iv.  the Manufacturing firm / Authorized dealer should have liquid assets / credit facility / solvency
certificate from schedules banks of value not less than X 75.00 Lakh (Not older than one year).
v. are not blacklisted or debarred or suspended by the Government for whatever the reason,
prohibiting them not to continue in the contracting business
vi.  have complied with the eligibility criteria specified in the NIT are the eligible tenderers.
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Firms Ineligible to Tender:

i) A retired officer of the Govt. of AP or Gowt. of India executing works is disqualified from
tendering for a period of two years from the date of retirement without the prior permission of
the Government.

ii) The Tenderer who has employed any retired officer as mentioned above shall be
considered as an ineligible tenderer.

iii) The contractor himself or any of his employees is found to be Gazetted Officer who
retired from Government Service and had not obtained permission from the Government for
accepting the contractor's employment within a period of 2 years from the date of his
retirement.

iv) The Contractor or any of his employees is found at any time after award of contract, to be
such a person who had not obtained the permission of the Government as aforesaid before
submission of the tender or engagement in the Contractor’s service.

V) Contractor shall not be eligible to tender for works in the division / circle where any
of his near relatives are employed in the rank of Assistant Engineer or Assistant Executive
Engineers and above on the Engineering side and Divisional Accounts Officer and above on
the administrative side. The Contractor shall intimate the names of persons who are working
with him in any capacity or are subsequently employed. He shall also furnish a list of
Gazetted /Non-Gazetted, State Government Employees related to him. Failure to furnish
such information tenderer is liable to be removed from the list of approved contractors and his
contract is liable for cancellation.

Note: Near relatives include

1. Sons, step sons, daughters, and step daughters.
Son-in-law, and daughter-in-law.

Brother-in-law, and sister-in-law.

Brothers and Sisters.

Father and Mother.

Wife / Husband.

Father-in-law and Mother-in-law

Nephews, nieces, uncle and aunties

Cousins and

0. Any person residing with or dependent on the contractor.

SoeoNoarwN

Qualification data of the Tenderers

The tenderer shall furnish the following particulars in the formats enclosed, Supporting by
documentary evidence as specified in the formats

@) Check list to accompany the tender (in Annexure-l).

b) Attested copies of documents relating to the Registration of the firm, Partnership deed,
Articles of Association, Commercial Tax / Registration, Furnishing of Latest Income Tax
certificate is dispensed with. However the contractors shall furnish their copy of permanent
Account Number (PAN) card and copy of latest income tax returns submitted along with
proof.

The Partnership firms, which are registered as Contractors shall intimate the change in

partnership deed, if any, as per GO Ms No.58, | & CAD, dt.23.4.2002 within one month of such change.
Failure to notify the change to the registration authority in time will entail the firms to forfeit their
registration and their tender will be rejected. The intimation of change of partners if any and the
acceptance by the Registration authority may be enclosed.

¢) Value of turn over for similar works every year during the last five financial years
(i.e., from 2019-2020 to 2023-2024) in Statement-I.

d) Details of similar works completed in the name of the tenderer as Prime Contractor
during the last five financial years i.e., from 2019-2020 to 2023-2024 showing year

wise break up of value of work executed in Statement-II

€) Year wise specified quantities executed by the tenderer during the last five financial
years in Statement-Ill
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f) Information regarding any litigation, with Government during the last five years, in
which the Tenderer is involved in (Statement - [V);

g) Availability of working capital for the work [Liquid assets, credit facility and
availability of other financial resources such as solvency etc];

h) The proposed methodology and program of construction, backed with equipment
planning and deployment, duly supported with broad calculations, justifying their
capability of execution and completion of the work as per technical specifications
within the stipulated period of completion as per milestones.

Tenders from Joint Ventures are not acceptable unless specifically stated otherwise.

QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID.

a) Manufacturers |/ Authorized dealers of CC TV systems/PSUs having experience in CC TV
systems as mentioned in the NIT and satisfy all the conditions therein / Copy of
Firm

b) The firm should have Experience in similar works in any one financial year during last
5 financial years (2019-20 to 2023-24)

c) The experience certificates / completion report should be from Govt/Quasi
Govt/Reputed institutions/organizations only. The experience certificate /
completion report should be signed by Agreement concluding authority / work
order issuing authority. RECEIPT NOTES WILL NOT BE CONSIDIRED.

d) The Manufacturing firm / Authorized dealer should have liquid assets / credit
facility / solvency certificate from schedules banks of value not less than ¥150.00
Lakh (Not older than one year).

e) The firms are not black listed or debarred or suspended by the Government/TTD for
whatever the reason.
f) No relaxation will be given to any of the qualification criteria.

a) Sub-contractor's experience, in his name will be taken in to account in determining the
Tenderer's compliance to the Qualification criteria, if it is as per GO Ms No.8, dt. 8.1.2003.

b) The experience gained in a registered JV firm to the extent of the Tenderers share shall be
considered if the tenderer happens to be the lead partner, for similar works criteria also.

Even though the Tenderers meet the qualifying criteria, they are liable to be disqualified /
debarred / suspended / blacklisted if they have

a) Furnished false / fabricated particulars in the forms, statements and / annexures submitted in
proof of the qualification requirements and/or

b) Not turned up for entering into agreement, when called upon.

c) Record of poor progress such as abandoning the work, not properly completing the contract,
inordinate delays in completion, litigation history or financial failures etc. and/or

d) Participated in the previous bidding for the same work and had quoted unreasonably high
tender percentage and

e) Even while execution of the work, if found that the work was awarded to the Contractor based
on false / fake certificates of experience, the Contractor will be blacklisted and work will be
taken over invoking clause 61 of PS to APSS.

deleted

a) If the rate quoted by a tenderer is found to be either abnormally high or with in the
permissible ceiling limits prescribed but under collusion or due to unethical practices
adopted at the time of tendering process, such tenders shall be rejected.
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b) A tenderer submitting a Tender which the tender accepting authority considers excessive
and or indicative of insufficient knowledge of current prices or definite attempt of
profiteering will render himself liable to be debarred permanently from tendering or for
such period as the tender accepting authority may decide. The tenderer overall
percentage should be based on the controlled prices for the materials, if any, fixed by the
Government or the reasonable prices permissible for the tenderer to charge a private
purchaser under the provisions of clause-6 of the hoarding and profiteering prevention
ordinance of 1943 as amended from time to time and on similar principle in regard to
labour supervision on the construction.

One Tender per Tenderer:

Each Tenderer shall submit only one Tender for the work. A Tenderer who submits more than
one Tender will cause dis-qualification of all the Tenders submitted by the Tenderer.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of his Tender
and the tender inviting authority will in no case be responsible and liable for those costs.

Site Visit.

The Tenderer, at the Tenderer's own responsibility and risk is advised to visit and examine the
Site of Work and its surroundings and obtain all information that may be necessary for preparing
the Tender for entering into a contract, for construction of the work. The costs of visiting the site
shall be at the Tenderer's own expense.

B. TENDER DOCUMENT

Contents of Tender document.

One set of Tender document, comprises of the following:

hnical bid
1) Notice Inviting Tenders (NIT)
2) Instruction to Tenderers
3) Forms of tender and qualification information
4) Tender
5) Conditions of Contract.
6) Technical Specifications
7) Drawings.
8) Forms of Securities i.e., EMD, Additional Security etc.,
ice bid

Bill of Quantities and Price bid. Schedule-A
Bill of quantities — part-1l (Reimbursable provisions)

Clarification on Tender Documents

A prospective Tenderer requiring any clarification on Tender documents may contact the Tender Inviting
Officer at the address indicated in the NIT. The Tender Inviting Officer will also respond to any request for
clarification, received through post.

Amendment to Tender Documents
Before the last date for submission of tenders, the tender inviting officer may modify the contents of the
Tender Notice, Tender documents by issuing amendment / addendum.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender Document and
it shall either be communicated in writing to all the purchasers of the Tender documents or notified in the
News Papers/ e-Procurement site in which NIT was published.

To give prospective Tenderers reasonable time to take an addendum into account in preparing their bids,
the Tender Inviting Officer may extend if necessary, the last date for submission of tenders.

Pre Bid Meeting

The details presented in this Bidding Document have been compiled with all reasonable care.
However, it is the Bidder's responsibility to ensure that the information provided is adequate,
clearly understood and it includes all documents as per the Index.

Bidder shall examine the Bidding Document thoroughly in all respects and if any conflict,
discrepancy, error or omission is observed, Bidder may request clarification in the pre-bid
meeting.

Pre-bid Meeting will be held at 11.00 am IST on 27-06-2024 in the Chamber of the SE-Il,
TTD, Tirupati. Bidders can send their queries to the S.E-ll, TTD Administrative Building,
19



Vi

vii.

11.
111

12.
12.1

12.2

12.3

12.4

12.5

12.6

13.
13.1

13.2

File No.TTD-66027(31)/3/2024-R AND B TML - TTD

K.T. Road Tirupati-517501 Only. The queries received 2 days prior to the Pre Bid
Meeting will be answered. The entry to the Pre-Bid Meeting will be limited to One
person per bidder and they should carry valid authorization letter on company’s letter
head.

Only queries reaching TTD within 2 working days (before 17:00 hrs) prior to Pre-Bid
Conference will be taken for consideration.

Queries shall be sent to O/o the Superintending Engineer-ll, TTD, Tirupati Administrative
Building, K.T.Road Tirupati-517501, email:paelecse2@gmail.com. The clarifications for
queries received by the TTD up to specified time will be up-loaded as corrigendum on
https://tender.apeprocurement.gov.in.

The response to queries / clarifications of the bidders shall not form part of Bidding Document
unless issued as an Amendment/Addendum.

The bidder shall sign the copy of the Minutes of the Pre-bid meeting and scan and enclose
along with all other documents. Clarifications furnished in the pre-bid meeting shall be the
part of the bid document. Not attending the meeting, does not relieve the tenderers from
the decisions taken at the pre-bid meeting. Failure to comply the same, such tenders are
liable for rejection.

C. PREPARATION OF TENDERS.
Language of the Tender.

All documents relating to the tender shall be in the English Language only.

Bid Offer:

Bill of Quantities called Schedule “A” and the bid offer accompanies the tender document as Volume - II. It

shall be explicitly understood that the Tender Inviting Officer does not accept any responsibility for the
correctness or completeness of this schedule ‘A’ and this schedule ‘A’ is liable to alterations by omissions,
deductions or additions at the discretion of the Superintending Engineer or as set forth in the conditions of
the contract. The Schedule “A” shall contain the items of work.

The bid offer shall be for individual items.

All duties, taxes, and other levies payable by the contractor as per State / Central Government rules, shall
be included in the rate quoted by the tenderer, however keeping in view the maximum reimbursable
amounts specified in the relevant clause.

The tendered contract amount as computed based on quoted rate is subject to variation during the
performance of the Contract in accordance with variation in quantities etc.

Charges Payable to APTS

The successful bidder will pay further fee @ 0.04% of ECV (Estimated contract value)
i.e., payable to APTS.

( The ceiling amount of Transaction fee for works costing ECV up to Rs 50.00 Crores is
Rs 10,000.00 and for works costing with ECV above Rs 50.00 Crores the ceiling amount
of transaction fee is Rs 23,000/-) to create e procurement corpus fund to be
administered by APTS. The above fee is payable by the successful bidder through a DD
drawn in favour of M/S APTS , Vijayawada at the time of conclusion for the agreement .
The said DD shall be sent to MD APTS by the Superintending Engineer who is entering
in to agreement with the successful bidder.

Validity of Tenders:
Tenders shall remain valid for a period of not less than three months from the last date for receipt of Tender
specified in NIT.

During the above mentioned period no plea by the tenderer for any sort of modification of the tender based
upon or arising out of any alleged misunderstanding of misconceptions or mistake or for any reason will be
entertained.
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13.3 In exceptional circumstances, prior to expiry of the original time limit, the Tender Inviting Officer may request

14.

the bidders to extend the period of validity for a specified additional period. Such request to the Tenderers
shall be made in writing. A Tenderer may refuse the request without forfeiting his E.M.D. A Tenderer
agreeing to the request will not be permitted to modify his Tender, but will be required to extend the validity
of his E.M.D. for a period of the extension.

Earnest Money Deposit

14.1 The Tenderer shall upload the on line payment details of EMD for ¥1,50,000/- by way of

online payment/ BG obtained from any Scheduled Bank drawn in favour of EXECUTIVE
OFFICER, TTD, TIRUPATI along with the tender. The BG valid for a period of 6 months.
The on line payment details /BG shall be scanned and uploaded along with the Bid and as per
the G.O.Ms 174, I&CAD (PW-Reforms) Department dated 01-09-2008, that the successful
bidder found defaulting in submission of hard copies of uploaded certificates / documents,
original BG towards EMD with in the stipulated time i.e before concluding the agreement or if
any variation is noticed between the uploaded documents and the hard copies submitted by
the successful bidder, the successful bidder will be suspended from participating in tenders on
e-Procurement platform for a period of three years.

14.2 If the original EMD is through on line payment then the successful tenderer has to pay

further EMD at the rate of 2.5 % of Tender Contract Value, less the EMD already paid at
the time of tender, by Demand Draft /| BG from any Scheduled bank drawn in favor of
E.O., TTD, Tirupati at the time of concluding the agreement. This EMD can be in the
form of:

a) a bank demand draft on any Scheduled Bank
b) a bank guarantee in the form given in Section 8, from a Scheduled Bank.

14.3 DELETED.

14.4

14.5

15.
15.1

15.2

15.3

The earnest money deposited by the successful tenderer will not carry any interest and it will be
dealt with as provided in the conditions stipulated in the tender. The E.M.D. given in the form of
Bank Guarantee on any Scheduled Commercial Bank shall be valid for the duration of contract
period of two years and in case any valid extension of contract period is granted, the validity of
BG shall also be extended for the corresponding period. The Bank Guarantee furnished by the
tenderer towards additional security amount shall be valid till the work is completed in all
respects.

The E.M.D. shall be forfeited.
(a) If the tenderer withdraws the tender during the validity period of tender
(b) Inthe case of a successful Tenderer, if he fails to sign the Agreement for whatever the
reason.

In consideration of the Executive Engineer / Superintending Engineer /Chief Engineer of Tenders
undertaking to investigate and to take into account each tender and in consideration of the work
thereby involved, all earnest monies deposited by the tenderer will be forfeited to the TTD,
Tirupati in the event of such tenderer either modifying or with-drawing his tender at his instance
within the said validity period of three months.

Signing of Tenders.

If an individual makes the tender, it shall be signed with his full name and his address shall be
given. If it is made by a firm, it shall be signed with the co-partnership name by a member of the
firm, who shall also sign his own name, and the name and address of each member of the firm
shall be given, if the tender is made by a corporation it shall be signed by a duly authorized officer
who shall produce with his tender satisfactory evidence of his authorization. Such tendering
corporation may be required before the contract is executed, to furnish evidence of its corporate
existence. Tenders signed on behalf of G.P.A. holder will be rejected.

The Tender shall contain no alterations or additions, except those to comply with instructions
issued by the Tender Inviting Officer, or as necessary to correct errors made by the Tenderer, in
which case all such corrections shall be initialed by the person signing the Tender.

No alteration which is made by the tenderer in the contract form, the conditions of the contract,

the drawings, specifications or statements / formats or quantities accompanying the same will be
recognized; and, if any such alterations are made the tender will be void.
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D. SUBMISSION OF TENDERS.
Submission of Tenders:

The tenderer shall invariably ensure that the scanned copies of the following documents are uploaded and
attached online:

a) All the items as listed in Check list
b) Copy of contractors registration certificate under appropriate class with Government of Andhra
Pradesh / TTD / CPWD etc.,

Bids submitted in offline sealed cover system shall not be considered for evaluation.

Last date / time for Submission of the Tenders.

Tenders must be submitted not later than the date and time specified in NIT. In the event of the specified
date / time for the submission of bids declared as holiday, the bids will be received on the next
working day.

The Superintending Engineer / Chief Engineer, TTD, may extend the dates for Bid submission / Price bid
opening of Tenders by issuing an amendment in which case all rights and obligations of the Superintending
Engineer/Chief Engineer will remain same as previously.

Modification to the Tender.
No Tender can be modified after the last date /time of submission of Tenders

E. TENDER OPENING AND EVALUATION

Tender opening

The technical bid containing qualification requirements as per Annexures | & Il and Statement | to
VIl will be evaluated by the tender opening authority and the results are recorded which will be
signed by the tender opening authority

Clarification on the Technical Bid.

The tender opening authority may call upon any tenderer for clarification on the statements,
documentary proof relating to the technical bid. The request for clarification and response thereto
shall be in writing and it shall be only on the qualification information furnished by the tenderer.
The clarification called for from the tenderers shall be furnished within the stipulated time, which
shall not be more than a week.

The tenderer if so desirous, shall agree in writing to furnish the clarification called for within the
stipulated time and, for disqualification and rejection of his tender in the event of failure to do so.

Examination of technical Bids and Determination of Responsiveness

The Superintending Engineer and the Technical Committee will evaluate whether each
Tenderer is satisfying the eligibility criteria prescribed in the tender document and declares them
as a qualified Tenderer.

If the technical bid of a Tenderer is not satisfying any of the eligibility criteria it will be rejected by
the Superintending Engineer. However, the tender accepting authority detects any error in the
evaluation of Tenders by Superintending Engineer, the tender accepting authority while returning
the tenders may direct the Superintending Engineer or Chief Engineer as the case may be, to re-
evaluate the tenders.

If any condition is made by the tenderer as addition/alteration to the tender documents, the
conditions of the contract, the drawings, specifications or statements / formats or quantities the
tender will be rejected.

Price Bid Opening:

Only the Price Bids of qualified Tenderers whose technical Bids are found satisfying the eligibility
criteria shall be opened.

In case of any ambiguity, the decision taken by the Tender Accepting Authority on tenders shall be
final.

At the specified date and time, the price bids of the qualified tenderers on technical grounds will
alone be opened online by the tender receiving authority or his nominee and the result will be
displayed on the e market place which can be seen by all the bidders who participated in the
tenders.
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Tenders shall be scrutinised in accordance with the conditions stipulated in the Tender document.
In case of any discrepancy of non-adherence Conditions the Tender accepting authority shall
communicate the same which will be binding both on the tender Opening authority and the
Tenderer. In case of any ambiguity, the decision taken by the Tender Accepting Authority on
tenders shall be final.

Evaluation and Comparison of Price Bids

The Superintending Engineer will evaluate and compare the price bids of all the qualified
Tenderers.

Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered by the
lowest tenderer prior to finalization of tenders may be accepted by the tender accepting authority.

Selection of Tenderer among the lowest & equally quoted tenderers will be in the following orders:
The tenderer whose bid capacity is higher will be selected.
In case the bid capacity is also same the tenderer whose annual turnover is more will be
preferred.
Even if the criteria incidentally become the same, the turnover on similar works and
thereafter machinery available for the work and then the clean track record will be considered for
selection.

Process to be Confidential.

Information relating to the examination, clarification, evaluation and comparison of Tenders and
recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until the award to the successful Tenderer has been announced by
the tender accepting authority. Any effort by a Tenderer to influence the processing of Tenders or award
decisions may result in the rejection of his Tender.

No Tenderer shall contact the Superintending Engineer or any authority concerned with finalization of
tenders on any matter relating to its Tender from the time of the Tender opening to the time the Contract is
awarded. If the Tenderer wishes to bring additional information to the notice of the Superintending
Engineer, It should be done so in writing.

Before recommending / accepting the tender, the tender recommending / accepting authority shall verify the
correctness of certificates submitted to meet the eligibility criteria and specifically experience. The
authenticated agreements of previous works executed by the lowest tenderer shall be called for.

Tenders will be finalized by the Executive Engineers / Superintending Engineers / Chief Engineer /
Executive Officer / TTD Board according to the powers vested with them.

F. AWARD OF CONTRACT

Award Criteria

The Tenderer whose Tender has been accepted will be notified of the award of the work by the
Superintending Engineer, prior to expiration of the Tender validity period by registered letter. This letter
(hereinafter and in the Conditions of Contract called “Letter of Acceptance”) will indicate the sum that the
T.T.Devasthanams will pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Amount”).

When a tender is to be accepted the concerned tenderer shall attend the office of the Superintending
Engineer concerned on the date fixed in the Letter of acceptance. Upon intimation being given by the
Superintending Engineer, of acceptance of his tender, the tenderers shall make payment of the balance
E.M.D., and additional security deposit wherever needed by way of Demand Draft/BG obtained from a
Nationalized / Scheduled Bank with a validity period of 3 months (DD). In case of BG with a validity of

contract period Six (6) months + DLP 60 months + 28 days drawn in favour of the

Executive Officer, TTD, Tirupati and sign an agreement in the form prescribed by the department for
the due fulfillment of the contract. Failure to attend the Superintending Engineer’s office on the date fixed, in
the written intimation, to enter into the required agreement shall entail forfeiture of the Earnest Money
deposited. The written agreement to be entered into between the contractor and the T.T.Devasthanams
shall be the foundation of the rights and obligations of both the parties and the contract shall not be deemed
to be complete until the agreement is first signed by the contractor and then by the proper officer authorized
to enter into contract on behalf of the T.T.Devasthanams.
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The successful tenderer has to sign an agreement within a period of 15 days from the date of receipt of
communication of acceptance of his tender. This shall be done along with submission of all the uploaded
documents, attested copies of uploaded document s, DD/BG for EMD, DD/BG for balance EMD, Insurance
for work and workers, DD for APTS and other documents if any.On failure to do so his tender will be
cancelled without issuing any further notice and action will be initiated for black listing the tenderer.

If the lowest bidder backs out at the time of agreement, penalty of forfeiture of EMD will be
imposed and business of the agency will be suspended for one year with all the Departments in
A.P in respect of conventional tenders also vide G.O.Ms.No. 259 of T, R&B (R.V) dept., dt.
6.9.2008.

Notification of Award and Signing of Agreement.

The Tenderer whose Tender has been accepted will be notified of the award of the work by the Executive
Engineer / Superintending Engineer / Chief Engineer, prior to expiration of the Tender validity period by
registered letter. This letter (hereinafter and in the Conditions of Contract called “Letter of Acceptance”) will
indicate the sum that the T.T.Devasthanams will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and
in the Contract called the “Contract Amount”).

When a tender is to be accepted the concerned tenderer shall attend the office of the Executive Engineer /
Superintending Engineer concerned on the date fixed in the Letter of acceptance. Upon intimation being
given by the Executive Engineer / Superintending Engineer / Chief Engineer, of acceptance of his tender,
the tenderers shall make payment of the balance E.M.D., and additional security deposit wherever needed
by way of Demand Draft obtained from a Nationalized / Scheduled Bank with a validity period of 6 months,
and sign an agreement in the form prescribed by the department for the due fulfillment of the contract.
Failure to attend the Executive Engineer / Superintending Engineer’s office on the date fixed, in the written
intimation, to enter into the required agreement shall entail forfeiture of the Earnest Money deposited. The
written agreement to be entered into between the contractor and the T.T.Devasthanams shall be the
foundation of the rights and obligations of both the parties and the contract shall not be deemed to be
complete until the agreement is first signed by the contractor and then by the proper officer authorized to
enter into contract on behalf of the T.T.Devasthanams.

The successful tenderer has to sign an agreement within a period of 10 days from the date of receipt of
communication of acceptance of his tender. This shall be done along with submission of all the uploaded
documents, attested copies of uploaded document s, BG / ONLINE PAYEMENT for EMD, DD / BG for
balance EMD, Insurance for work and workers, DD for APTS and other documents if any. On failure to do so
his tender will be cancelled without issuing any further notice and action will be initiated for black listing the
tenderer.

Corrupt or Fraudulent Practices

The TTD requires that the bidders / suppliers / contractors under TTD financed contracts, observe the
highest standard of ethics during the procurement and execution of such contracts. In pursuance of this
policy, the T.T.Devasthanams.

(a) Define for the purposes of the provision, the terms set forth below as follows:

(i) “Corrupt practices” means the offering, giving, receiving or soliciting of anything of value to
influence the action of a T.T.Devasthanams official in procurement process or in contract
execution: and

(i) “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of the T.T.Devasthanams and includes
collusive practice among Tenderers (prior to or after Tender submission) designed to establish in
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Tender prices at artificial non-competitive levels and to deprive the T.T.Devasthanams of the
benefits of free and open competition.

(a) Will reject a proposal for award if it determines that the Tenderer recommended for award has engaged
corrupt or fraudulent practices in competing for the contract in question.

(b) Wil blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any time determines
that the firm has engaged corrupt or fraudulent practices in competing for, or in executing a
T.T.Devasthanams Contract.

(c) Furthermore, Tenderers shall be aware of the provisions stated in the General Conditions of Contract.

QUALIFICATION INFORMATION
Annexure -1

CHECKLIST TO ACOMPANY THE TENDER

Description Remarks

2 3

Copy of valid registration of Manufacturers / Authorized
dealers of CC TV systems/PSUs having experience in | Mandatory
CCTV systems

Authorization letters from OEM (a) CISCO, (b) MILESTONE, | Mandatory
(c) DELL, and (d) FORTIGATE

Copy of permanent account number (PAN Card) Mandatory

The contractor must have an active/valid registration number
with the GST authorities within the State of Andhra Pradesh | Mandatory
if in case not already registered shall undertake by affidavit to
cause registered before price bid finalization and letter of
acceptance, for entering of contract agreement and for any
such default not only forfeiture of EMD, but also be made liable
for other civil and penal consequences.

EMD of ¥1,50,000/- by BG (valid for 6 months) drawn on or | Mandatory
after 17.06.2024 or Online payment/challan receipt in favour of
The Executive Officer, TTD, Tirupati. On line payments to any
other accounts and EMD paid through Demand draft /
NEFT/RTGH will be summarily rejected.

The turn over should be carried out duly furnishing the part of | Mandatory
turnover for Similar works only and this should be certified
by the Chartered Accountant in the last 5 years in Statement-I

Details of similar works (CCTV systems) completed as | Mandatory
Prime Contractor (in the same name) for ¥ 150.00 Lakhs
in any one year during the last five financial Years in
Statement - Il with supporting certificates.

Quantities of similar work executed as Prime Contractor (in the | Mandatory
same name) during the last 5 financial years - in Statement — Il
with supporting certificates.

1 | Supply and installation of CISCO core 2 Nos.
switch
2 Firewall License make : Fortigate 2 Nos.
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9 Proof of liquid assets / Credit facility for an amount of ¥ 75.00 | Mandatory
Lakh (Credit facility / letter of credits / Solvency certificates from
Banks etc. Not older than one year as on Bid submission date
and should have the validity sufficiently beyond the date of

tender
10 | Declaration as per Annexure-Il. Mandatory
11 | Information on litigation history Statement -V Mandatory

12 | The signed copy of the Minutes of the Pre-bid meeting, scan | Mandatory
and upload
13 | Copies of the details of the OEM listed as Leaders/Challengers | Mandatory
in Gartner Magic Quadrant for Wired and Wireless LAN
Infrastructure as per last 3 years reports ( As per ltem No.1 of
BOQ Core switch, point N0.86)

Notes:-
1. The statements furnished shall be in the formats appended to the tender document.
2. The information shall be filled-in by the tenderer in the checklist and statements | to VI,

and shall be enclosed to the Technical bid for the purposes of verification as well as
evaluation of the tenderer’'s Compliance to the qualification criteria as provided in the
Tender document. All the Certificates, documents, statements as per check-list shall be
submitted on line by the tenderer.

3. The bidder shall sign on all the statements, documents, certificates uploaded by him
owning the responsibility for their correctness/authenticity.
4. Certificate from Chartered Accountant supported with Annual Balance Sheet tallying

with L.T. Clearance certificate. The turn over shall be from similar works and from Govt/semi
Govt /Quasi Govt/PSUS/TTD only. This shall clearly & explicitly bring out in the certificate. If
the certificate does not specify the Turnover with reference to Govt / Quasi Govt / PSUS /
TTD, then the same will not be CONSIDERED. No clarification will be sought for.

FOR BIDDERS NOT BEEN HAVING VALID GST REGISTRATION WITH IN STAE OF
ANDHRA PRADESH

The Bidder / Tenderer must have an active / valid registration number, with the GST
authorities within the State of Andhra Pradesh. If in case not already registered within the state
of Andhra Pradesh shall undertake by affidavit to cause registered before Price bid finalisation
and letter of acceptance for entering of contract agreement and for any such default not only

forfeiture of EMD but also be made liable for other civil and penal consequences.

GST REGISTRATION DECLARATION
AFFIDAVIT

I we has gone through the said GST
condition and solemnly declare that | / we will abide to the said condition for any penal action if
not got registered with GST authorities within state of Andhra Pradesh before entering into the
L.S. Agreement for the subject work for which | / We undertake by affidavit on a non-judicial

stamped paper to that effect.

Signature of the Tenderer
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Annexure-ll

DECLARATION

FIWE Lo have gone through carefully all the Tender
conditions and solemnly declare that |1/ we will abide by any penal action such as disqualification or black
listing or determination of contract or any other action deemed fit, taken by, the Department against us, if
it is found that the statements, documents, certificates produced by us are false / fabricated.

| / WE hereby declare that, | / WE have not been blacklisted / debarred / Suspended / demoted in any

department in Andhra Pradesh or in any State due to any reasons.

Signature of the Tenderer
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STATEMENT - |
Details of value of similar works in each year during the last five financial years by the
Tenderer.
Sl. No. Financial Year Value in Rs.

1. 2019-2020 2020-2021

2. 2021-2022

3. 2022-2023

4. 2023-2024

5

Attach certificate(s) issued by the Executive Engineer/Divisional Engineer (Elec.)

concerned and counter signed by Superintending Engineer showing work wise / year
wise value of work done in respect of all the works executed by the Tenderer during last
five years

OR

Certificate from Chartered Accountant supported with Annual Balance Sheet tallying
with L.T. Clearance certificate. The turn over shall be from similar works and from
Govt/semi Govt/Quasi Govt/PSUS/TTD only. This shall clearly & explicitly brought
out in the certificate.

STATEMENT -1l
Details of similar works completed in the Name of the Tenderer during the last five
financial years.

Signature of the Tenderer

Sl. Address of Agt. Agreement
. . C
No Name of the work Concluding Authority No. & dated. Value of Contract
1 2 3 4 5
i i Total val f
Stipulated | Actual date Value of work do‘n.e y’ear wise during the otal value o
. last ‘five’ years. work done.
perIOd Of Of . 1st 2nd 3rd 4th sth
completion | completion Year Year Year Year Year
6 7 8 9 10 11 12 13

Attach certificates

issued by the Executive Engineer

concerned and

countersigned by the concerned Superintending Engineer showing work wise / year wise value
of work done and date of completion.

STATEMENT - Il

Signature of the Tenderer

Physical quantities executed by the Tenderer in the last five financial years. (work wise / year

wise) .
. . Name Supply and installation of CISCO core
Sl. | Financial of A8t | switch and Firewall License A'.W other
No. Year No. items.
work
1 2 3 4 5 6
1 | 2019-2020
2 | 2020-2021
3 | 2021-2022
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4 | 2022-2023
5 | 2023-2024

Attach certificates in support of the quantities mentioned in the Schedule issued by the
Executive Engineer concerned and countersigned by the concerned Superintending Engineer
duly showing the quantities executed year wise.

Signature of the Tenderer

STATEMENT - IV

Information on litigation history in which Tenderer is the Petitioner.

Sl. Case No. / Court Subject Matter / Respondents Present Stage
No Year where filed Prayer in the case i.e., SE/CE &
1 2 3 4 5 6

Signature of the Tenderer
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CONDITIONS OF CONTRACT
TENDER

Date: ...............
To
The Executive Officer,
T.T.Devasthanams,
Tirupati.

Sir,

| / We do hereby tender and if this tender be accepted, under take to execute the following work viz.
Procurement of Video Management Software (VMS), Core switches etc., for integrating Phase-l,
Phase-ll and Phase-lll CC TV system at Tirumala as shown in the drawings (wherever applicable) and
described in the specifications deposited in the office of the Executive Engineer / Superintending Engineer — II, TTD,
Tirupati with such variations by way of alterations or additions to, and commissions from the said works and method
of payment as provided for in the “conditions of the contract” for the sum of Open tender or such other sum as
may be arrived under the clause of the standard preliminary specifications relating to “Payment on lump-sum basis or
by final measurement at unit rates”

I/WE have also quoted rate in Schedule ‘A’ Part-lI, annexed (in words and figures) for which 1/We agree to
execute the work when the lump sum payment under the terms of the agreement is varied by payment on
measurement quantities.

I/WE agreed to keep the offer in this tender valid a period of Three month(s) mentioned in the tender notice
and not to modify the whole or any part of it for any reason within above period. If the tender is withdrawn by me/us
for any reasons whatsoever, the earnest money paid by me/us will be forfeited to TTD.

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our tender
I/We have carefully followed the instructions in the tender notice and have read the A.P.S.S. and the preliminary
specifications therein and the A.P.S.S. addenda volume and that I/We have made such examination of the contract
documents and the plans, specifications and quantities and of the location where the said work is to be done, and
such investigation of the work required to be done, and in regard to the material required to be furnished as to enable
me/us to thoroughly understand the intention of same and the requirements, covenants, agreements, stipulations and
restrictions contained in the contract, and in the said plans and specifications and distinctly agree that I/We will not
hereafter make any claim or demand upon the Government based upon or arising out of any alleged
misunderstanding or misconception /or mistake on my/or our part of the said requirement, covenants, agreements,
stipulations, restrictions and conditions.

for RS....coiiiii , drawn on Bank............
................................ as earnest money not to bear interest.

I/WE shall not assign the contractor or sublet any portion of the same. In case if it becomes necessary such
subletting with the permission of the Executive Engineer shall be limited to (1) Labour contract, (2) Material contract,
(3) Transport contract and (4) Engaging specialists for special item of work enjoined in A.P.S.S.

IF MY/OUR tender is not accepted the sum shall be returned to me/us on application when intimation is sent
to me/us of rejection or at the expiration of three months from last date of receipt of this tender, whichever is earlier. If
my/our tender is accepted the earnest money shall be retained by the TTD as security for the due fulfillment of this
contract. If upon written intimation to me/us by the Superintending / Executive Engineer’s Office, I/We fail to attend
the said office on the date herein fixed or if upon intimation being given to me/us by the Superintending /Executive
Engineer or acceptance of my/our tender, and if I/We fail to make the additional security deposit or to enter into the
required agreement as defined in condition-3 of the tender notice, then I/We agree the forfeiture of the earnest
money. Any notice required to be served on me/us here under shall be sufficiently served on me/us if delivered to
me/us hereunder shall be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post
to (registered or ordinary) or left at my/our address given herein. Such notice shall if sent by post be deemed to have
been served on me/us at the time when in due course of post it would be delivered at the address to which it is sent.

I/WE fully understand that the written agreement to be entered into between me/us and Government shall be
the foundation of the rights of the both the parties and the contract shall not be deemed to be complete until the
agreement has first been signed by me/us and then by the proper officer authorised to enter into contract on behalf of
T.T.D.

| AM/WE ARE professionally gualified an my/our qualifications are given below:
Name Qualified

I/WE will employ the following technical staff for supervising the work and will see that one of them is always
at site during working hours, personally checking all items of works and paint extra attention to such works as
required special attention (eg) Reinforced concrete work.
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Name of members of technical staff proposed to Qualification.

be employed

|1 / WE declare that I/WE agree to recover the salaries of the technical staff actually engaged on the work by

the department, from the work bills, if I/We fail to employ technical staff as per the tender condition.

TENDERERS /| CONTRACTOR’S CERTIFICATE.

(@)

@

®

(©)

®)

()
@)

®

©)

(10)

1)

2)

3)

I/WE hereby declare that I/We have perused in detail and examined closely the Andhra Pradesh Standard
Specifications, all clauses of the preliminary specifications with all amendments and have either examined
all the standards specifications or will examine all the standard specifications for items for which 1/We
tender, before I/We submit such tender and agree to be bound and comply with all such specifications for
this agreement which I/We execute in the TTD.

I/WE certify that I/We have inspected the site of the work before quoting my rates; | /We have satisfied about

the quality, availability and transport facilities for stones, and other materials.

I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when called upon to
do so without any reservations.

I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions 3.6 of general
instructions to tenderer.

I/WE hereby declare that | am/we are accepting to reject my tender in terms of condition 3.7 general
instructions to tenderer.

I/WE hereby declare that I/We will not claim any price escalation.

I/WE hereby declare that | am/ we are accepting for the contract period 6 months with DLP 60 months under
clause 28 of APSS.

a) I/WE declare that I/WE will procure the required materials including use for the work after approval of
the Engineer-in-Charge. The responsibility for arranging and obtaining the materials for borrowing or
exploitation in any other way shall rest with me/us for the materials supplied, I/WE shall ensure smooth
and un-interrupted supply of materials.

B) I/WE declare that the responsibility for arranging and obtaining the material shall rest with me/us.

c) Deleted.

D) I/WE declare that I/WE will not claim any extra amount towards any material used for the work other
than the quoted works for respective schedule ‘A’ items.

I/WE declare that I/WE will execute the work as per the mile stone programme, and if I/WE fail to complete
the work as per the mile stone programme | abide by the condition to recover liquidated damages as per the
tender conditions.
| / WE declare that I/WE will abide for settlement of disputes as per the tender conditions.

DECLARATION OF THE TENDERER.

I/WE have not been black listed in any department in Andhra Pradesh or any State or Centre or Statutory
Bodies due to any reasons.

I/WE have not been demoted to the next lower category for not filing the tenders after buying the tender
schedules in a whole year and my/our registration has not been cancelled for a similar default in two
consecutive years.

I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to summarily reject
my/our tender.

Address of the Tenderer :

Phone No.: Fax No.:

TENDERER.
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NDITION F NTRACT:-

A. GENERAL
Interpretation:

In interpreting these Conditions of Contract, singular also means plural, male also means
female, and vice-versa. Headings have no significance. Works have their normal meaning
under the language of the contract unless specifically defined. The Engineers-in-charge will
provide instructions clarifying queries about the conditions of Contract.

The documents forming the Contract shall be interpreted in the following order of priority:

1) Agreement

2) Letter of Acceptance, notice to proceed with the works

3) Contractor’s Tender (Technical bid)

4) Conditions of contract

5) Drawings

6) Bill of quantities (Price-bid)

7) Any other document listed as forming part of the Contract.
8) EMD.

Engineer-in-Charge’s Decisions:
Except where otherwise specifically stated, the Engineer-in-charge will decide the contractual
matters between the Department and the Contractor in the role representing the Department.

Delegation:
The Engineer-in-charge may delegate any of his duties and responsibilities to other officers
and may Cancel any delegation by an official order issued.

Communications:
Communications between parties, which are referred to in the conditions, are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract
Act)

Other Contractors:

The Contractor shall cooperate and share the Site with other contractors, Public authorities,
utilities, and the Department. The Contractor shall also provide facilities and services for them
as directed by the Engineer-in-charge.

Personnel:

The Contractor shall employ the required Key Personnel named in the Schedule of Key
Personnel to carry out the functions stated in the Schedule or other personnel approved
by the Engineer-in-charge. The Engineer-in-charge will approve any proposed
replacement of Key Personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

Deleted

The technical personnel should be on full time and available at site whenever required by
Engineer in Charge to take instructions.

The names of the technical personnel to be employed by the contractor should be
furnished in the statement enclosed separately.

In case the contractor is already having more than one work on hand and has
undertaken more than one work at the same time, he should employ separate technical
personnel on each work.

If the contractor fails to employ technical personnel then the work will be suspended or
department will engage technical personnel and recover the cost thereof from the
contractor
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If the Engineer-in-charge asks the Contractor to remove a person who is a member of
Contractor’s staff or his work force stating the reasons the Contractor shall ensure that
the person leaves the site forthwith and has no further connection with the work in the

contract.

Contractor’s Risks:
All risks of loss of or damage to physical property and of personnel injury and death, which
arise during and in consequence of the performance of the Contract are the responsibility of
the Contractor.

Insurance:

Insurance is totally at the risk and responsibility of the Contractor from the Start Date to

the end of the contract period.

Site Inspections:

The contractor should inspect the site and also proposed quarries of choice for materials,
source of water and quote his percentage including quarrying, conveyance and all other
charges etc.

The responsibility for arranging the land for borrow area rests with the Contractor and no
separate payment will be made for procurement or otherwise. The contractor's quoted
percentage will be inclusive of land cost.

Contractor to Construct the Works:

The Contractor shall Commission the Work in accordance with the specifications and Drawings.

DELETED

Tollgate at Alipiri: The contractor has to pay the necessary tollgate fee at Alipiri,
Tirupati, for conveyance of materials, machinery, vehicles etc., to Tirumala as
applicable. The vehicles of the contractor will be permitted during 5 AM to 7 PM
only. The contractor has to quote their rates accordingly.

DELETED
DELETED
DELETED

The works to be Completed by the Intended Completion Date:

The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the programme submitted by the Contractor, as updated with
the approval of the Engineer-in-Charge, and complete the work by the Intended Completion
Date. Failure to comply will result in action as per APDSS and also as per G.0.Ms.No.94 | &
CAD (PW.COP) dated 01.07.2003.

Safety:
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries:

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site is the property of the T.T. Devasthanams. The Contractor is to notify the Engineer-in-
charge of such discoveries and carry out the Engineer-in-Charge's instructions for dealing with
them.

Possession of the Site.

The Department shall give possession of the site to the Contractor. If possession of a part site
is given, the Department will ensure that the part site so handed over is amenable to carryout
the work at site by the Contractor.

Access to the Site:

The Contractor shall provide the Engineer-in-Charge and any person authorised by the
Engineer-in-Charge, access to the site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

Instructions:

33



22.1

23.

23.1

23.2

24,

File No.TTD-66027(31)/3/2024-R AND B TML - TTD

The Contractor shall carry out all instructions of the Engineer-in-charge and comply with all
the applicable local laws where the Site is located.

Settlement of disputes:

If any dispute of difference of any kind whatsoever arises between the department and the
Contractor in connection with, or arising out of the Contract, whether during the progress of
the works or after their completion and whether before or after the termination, abandonment
or breach of the Contract, it shall in the first place, be referred to and settled by the Engineer-
in-charge who shall, within a period of thirty days after being requested by the Contractor to
do so, give written notice of his decision to the Contractor. Upon receipt of the written notice of
the decision of the Engineer-in-Charge the Contractor shall promptly proceed without delay to
comply with such notice of decision.

If the Engineer-in-Charge fails to give notice of his decision in writing within a period of thirty
days after being requested or if the Contractor is dissatisfied with the notice of the decision of
the Engineer-in-Charge, the Contractor may within thirty days after receiving the notice of
decision appeal to the Department who shall offer an opportunity to the contractor to be heard
and to offer evidence in support of his appeal, the Department shall give notice of his decision
within a period of thirty days after the Contractor has given the said evidence in support of his
appeal, subject to arbitration, as hereinafter provided. Such decision of the Department in
respect of every matter so referred shall be final and binding upon the Contractor and shall
forthwith be given effect to by the Contractor, who shall proceed with the execution of the
works with all due diligence whether he requires arbitration as hereinafter provided, or not. If
the Department has given written notice of his decision to the Contractor and no claim to
arbitration, has been communicated to him by the Contractor within a period of thirty days
from receipt of such notice the said decision shall remain final and binding upon the
Contractor. If the Department fail to give notice of his decision, as aforesaid within a period of
thirty days after being requested as aforesaid, or if the Contractor be dissatisfied with any such
decision, then and in any such case the contractor within thirty days after the expiration of the
first named period of thirty days as the case may be, require that the matter or matters in
dispute be referred to arbitration as detailed below:-

Settlement of Claims:

1. Any dispute arising out of this Agreement up to Rs.1,00,00,000/- has to be settled by way of
negotiation and conciliation between the TTD (Concerned Authority) and the Contractor. If
there is no cordial settlement between the parties, then the matter shall be referred to an
In-house Arbitration for settlement of several small claims as mentioned below in order to
save money and time of both parties:

(a): Claims up to the value of Rs.10,00,000/-

Superintending Engineer (of another circle working in TTD as decided by the Executive
Officer, TTD)

(b): Claims from Rs.10,00,001/- up to Rs.1,00,00,000/-

Chief Engineer (other than the person working in TTD and any other person working in
Government Department of AP) as decided by the Executive Officer, TTD.
The Sole Arbitrator appointed as above shall conduct the proceedings as per the provisions
of Arbitration and Conciliation Act 1996 and amendments thereon, from time to time. The
place of Arbitration is at Tirupati. The Arbitration proceedings shall be conducted in English
Language. The Arbitrator is entitled the fee as per the Fourth Schedule of Arbitration and
Conciliation Act, 1996 and amendments thereon, from time to time. Both parties shall bear
the fee of the Arbitrator and expenses for conducting Arbitration Proceedings equally. The
Arbitrator shall dispose off the proceedings strictly within the time as stipulated
in Arbitration and Conciliation Act, 1996 and amendments thereon, from time to time.

2: Claims above Rs.1,00,00,000/-

All the claims above Rs.1,00,00,000/- have to be settled by approaching the Civil Court only
by filing a civil suit, but not by way of Arbitration. The Arbitration clauses mentioned under
sub-clause 1(a) & (b) above, are nothing to do relating to the claims more than
Rs.1,00,00,000/-.
The Courts at Tirupati, Chittoor District, Andhra Pradesh shall alone have jurisdiction to
entertain any such suit arising under this Agreement.

JURISDICTION:

For the purpose of this agreement all the transactions shall be deemed to have taken place
within the state of ANDHRA PRADESH and the courts in ANDHRA PRADESH shall have
jurisdiction over the matters arising under or out of this agreement.
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B. TIME FOR COMPLETION

Program:

The total period of completion is _6 MONTHS from the date of entering with agreement to
proceed including rainy season. Keeping in view , the schedule handing over of site given in
condition 24.4 of (ii) work should be programmed such as to achieve the mile-stones as in
“Rate of progress statement” enclosed, in clause 24.4

The attention of the tenderer is directed to the contract requirement at the time of beginning
of the work, the rate of progress and the dates for the whole work and its several parts as per
milestones. The following rate of progress and proportionate value of work done from time to
time as will be indicated by the Executive Engineer’s Certificate for the value of work done and
completion of mile-stones will be required. Date of commencement of their programme will be
the date for concluding agreement.

After signing the agreement, the contractor shall forthwith begin the work, shall regularly and
continuously proceed with them.

Rate of progress:
i) Work programme of achieving the milestones.

SI.No. Period after date of signing in the % of work to be completed (Based on contract

agreement.. lump-sum amount)

Up to the end of 3 month 50%

Up to the end of 6™ month 100%

25.5

25.6

25.7

25.8

25.9

ii) Site Schedule of programme after signing in the agreement by the contractor.

The contractor shall commence the works on site within the period specified under condition
24.1 to 24.4 above after the receipt by him of a written order to this effect from the Executive
Engineer / Superintending Engineer and shall proceed with the same with due expedition and
without delay, except as may be expressly sanctioned or ordered by the Executive Engineer /
Superintending Engineer, or be wholly beyond the contractor’s control.

Save in so far as the contractor may prescribe, the extent of portions of the site of which the
contractor is to be given possession from time to time and the order in which such portions
shall be made available to him and, Subject to any requirement in the contract as to the order
in which the works shall be executed, the Executive Engineer / Superintending Engineer will,
with the Executive Engineer’'s written order to commence the works, give to the contractor
possession of so much of the site as may be required to enable the contractor to commence
proceed with the execution of the works in accordance with the programme if any, and
otherwise in accordance with such reasonable proposals of the contractor as he shall by
written notice to the Executive Engineer / Superintending Engineer, make and will from time to
time as the works proceed, give to the contractor possession of such further portions of the
site as may be required to enable the contractor to proceed with the execution of the works
with due dispatch in accordance with the said

programme or proposals as the case maybe ; if the contractor suffers delay or incurs cost from
failure on the part of the Executive Engineer / Superintending Engineer to give possession in
accordance with the terms of this clause, the Competent authority shall grant an extension of
time for the completion of works.

The contractor shall bear all costs and charges for special or temporary way leases required by
him in connection with access to the site. The contractor shall also provide at his own cost any
additional accommodation outside the site required by him for the purposes of the work.

Subject to any requirement in the contract as to completion of any section of the works before
completion of the whole of the works shall be completed in accordance with provisions of
clauses in the Schedule within the time stated in the contract calculated from the last day of
the period named in the statement to the tender as that within which the works are to be
commenced or such extended time as may be allowed-

Delays and extension of time:

No claim for compensation on account of delays or hindrances to the work from any cause
whatever shall lie, except as hereafter defined. Reasonable extension of time will be allowed
by the Executive Engineer or by the officers competent to sanction the extension, for
unavoidable delays, such as may result from causes, which in the opinion of the Executive
Engineer, are undoubtedly beyond the control of the contractor. The Executive Engineer shall
assess the period of delay or hindrance caused by any written instructions issued by him, at
twenty five per cent in excess or the actual working period so lost.

In the event of the Executive Engineer failing to issue necessary instructions and thereby
causing delay and hindrance to the contractor, the latter shall have the right to claim an
assessment of such delay by the Superintending Engineer of the Circle whose decision will be
final and binding. The contractor shall lodge in writing with the Executive Engineer a
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statement of claim for any delay or hindrance referred to above, within fourteen days from its
commencement, otherwise no extension of time will be allowed.

Whenever authorized alterations or additions made during the progress of the work are of such
a nature in the opinion of the Executive Engineer as to justify an extension of time in
consequence thereof, such extension will be granted in writing by the Executive Engineer or
other competent authority when ordering such alterations or additions.

Supply Programme:

The Contractor shall furnish within 10 days of the order of the work a programme showing the
sequence in which he proposed to carry out the work, monthly progress expected to be
achieved, also indicating date of procurement of materials plant and machinery. The schedule
should be such that it is practicable to achieve completion of the whole work within the time
limit fixed and in keeping with the Mile stone programme specified and shall obtain the
approval of the Engineer-in-charge. Further rate of the progress as in the program shall be
kept up to date. In case it is subsequently found necessary to alter this program, the
contractor shall submit sufficiently in advance the revised program incorporating necessary
modifications and get the same approved by the Engineer-in-charge. No revised program shall
be operative without approval of Engineer-in-charge.

The Superintending Engineer shall have all times the right, without any way violating this
contract, or forming grounds for any claim, to alter the order of progress of the works or any
part thereof and the contractor shall after receiving such directions proceed in the order
directed. The contractor shall also report the progress to the Superintending Engineer within 7
days of the Executive Engineer’s direction to alter the order of progress of works.

The Contractor shall give written notice to the Engineer-in-Charge whenever planning or
progress of the works is likely to be delayed or disrupted unless any further drawings or order
including a direction, instruction or approval is issued by the Engineer-in-Charge within a
reasonable time. The notice shall include details of the drawing or order required and of why
and by when it is required and of any delay or disruption likely to be suffered if it is late.

Speed of Work:

The Contractor shall at all times maintain the progress of work to conform to the latest
operative progress schedule approved by the Engineer-in-Charge. The contractor should
furnish progress report indicating the programme and progress once in a month. The
Engineer-in-Charge may at any time in writing direct the contractor to slow down any part or
whole of the work for any reason (which shall not be questioned) whatsoever, and the
contractor shall comply with such orders of the Engineer-in-Charge. The compliance of such
orders shall not entitle the contractor to any claim of compensation. Such orders of the
Engineer-in-Charge for slowing down the work will however be duly taken into account while
granting extension of time if asked by the contractor for which no extra payment will be
entertained.

Delays in Commencement or progress or neglect of work and forfeiture of earnest money,
Security deposit and withheld amounts:

If, at any time, the Engineer-in-Charge shall be of the opinion that the Contractor is delaying
Commencement of the work or violating any of the provisions of the Contractor is neglecting or
delaying the progress of the work as defined by the tabular statement. “Rate of progress” in
the Articles of Agreement”, he shall so advise the Contractors in writing and at the same time
demand compliance in accordance with conditions of Tender notice. If the Contractor neglects
to comply with such demand within seven days after receipt of such notice, it shall then or at
any time thereafter, be lawful for the Engineer-in-Charge to take suitable action in accordance
with Clause.60 of APSS.

Suspension of works by the Contractor:

If the Contractor shall suspend the works, or sublet the work without sanction of the Engineer-
in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail to proceed with due
diligence in the performance of his part of the Contract as laid down in the Schedule rate of
progress, or if he shall continue to default or repeat such default in the respects mentioned in
clause-27 of the APSS Engineer-in-Charge shall take action in accordance with Clause 61 of
APSS.

If the Contractor stops work for 28 days and the Stoppage has not been authorised by the
Engineer-in-Charge the Contract will be terminated under Clause 61 of APSS.

If the Contractor has delayed the completion of works the Contract will be Terminated under
Clause-61 of APSS.
Extension of the Intended Completion Date:

The Engineer-in-Charge shall extend or recommend for extension, in accordance with the
Government orders in force, the Intended Completion Date if a Variation is issued which makes
it impossible for Completion to be achieved by the Intended Completion Date.
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The Engineer-in-Charge shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
effect of a Variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

Delays Ordered by the Engineer-in-Charge:

The Engineer-in-Charge may instruct the Contractor to delay the start or progress of any
activity within the Work.

Early Warning:

The contractor is to warn the Engineer-in-Charge at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the Execution of Works.

The Contractor shall cooperate with the Engineer-in-Charge in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the Engineer-in-
Charge.

Management Meetings:

The Engineer-in-Charge may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the programme for remaining work and
to deal with matters raised in accordance with the early warning procedure.

C. QuALITY CONTROL
Identifying Defects:

The Engineer-in-Charge shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’'s responsibilities. The
Engineer-in-Charge may instruct the Contractor to verify the Defect and to uncover and test
any work that the Engineer considers may be a Defect.

Tests:

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the Contractor shall pay for the test
and any samples.

Correction of Defects:

The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins on Completion. The defects liability period shall be
extended for as long as defects remain to be corrected by the Contractor.

Every time notice of a Defect is given, the Contractor shall correct the notified defect within
the length of time specified by the Engineer-in-Charge's notice.

Uncorrected Defects:

If the contractor has not corrected the defect within the time specified in the Engineer-in-
Charge’'s notice, the Engineer-in-Charge will assess the cost of having the defect corrected and
the contractor will pay this amount.

The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of. O.K.
cards shall relate to all major components of the work. The contractor / his authorised
representative shall be required to initiate and fill in and present the O.K. card to the
construction staff who would check the respective items and send to the quality control staff
for final check and clearance / O.K. Any defects pointed out by the construction supervision
staff or by the Quality Control staff shall promptly be attended to by the contractors and the
fact of doing so be duly recorded on the back of O.K. card.

The Engineer-in-Charge may also introduce checklists, which shall be kept in Bound registers
by the construction supervision staff. The contractor may be required to fill up these lists in
the first instance and shall be subsequently checked by the Construction / Quality Control
engineers.

Quality Control:

In addition to the normal inspection by the regular staff in-charge of the Construction of work,
the work will also be inspected by the Executive Engineer (Q.C) and Quality control staff and
any other authorized external Agency if any sub-standard work or excess payments are
noticed with reference to measurement books etc., during inspection, action will be taken
based on their observations and these will be effected by the Engineer-in-Charge of the
execution of the work.

For all works costing more than Rs.2.00 Crores the Contractor shall submit quality plan and
also show proof of owning quality lab or tie-up with an established quality lab.
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The Quality control test reports and inspection reports shall invariably be
accompanied along with final bill for all capital works.

D. Cost Control
Bill of Quantities:

The Bill Quantities shall contain items for the construction work to be done by the Contractor.

The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of
Quantities for each item.

Changes in the Quantities:

The contractor is bound to execute all supplemental works that are found essential, incidental
and inevitable during execution of main work.

The payment of rates for such supplemental items of work will be regulated as under;
Supplemental items directly deducible from similar items in the original agreement.

The rates shall be derived by adding to or subtracting from the agreement rate of such similar
item the cost of the difference in the quantity of materials, labour between the new items and
similar items in the agreement worked out with reference to the Standard Schedule of Rates
adopted in the sanctioned estimate with which the tenders are accepted plus or minus over
all tender percentage.

Similar items but the rates of which cannot be directly deduced from the original agreement.
Purely new items which do not correspond to any item in the agreement.
The rates of all such items shall be Estimated Rates plus or minus overall Tender premium.

Extra Items:

Extra items of work shall not vitiate the contract. The contractor shall be bound to execute
extra items of work as directed by the Engineer-in-Charge. The rates for extra items shall be
worked out by the Executive Engineer as per the conditions of the Contract and the same are
binding on the Contractor.

The contractor shall before the 15" day of each month, submit in writing to the Executive
Engineer a statement of extra items if any that they have executed during the preceding
month failing which the contractor shall not be entitled to claim any.

Entrustment of additional items:

Where ever additional items not contingent on the main work and outside the scope of original
agreement are to be entrusted to the original contractor dispensing with bids and if the value
of such items exceeds the limits up to which the officer is empowered to entrust works initially
to contractor without calling for tenders, approval of next higher authority shall be obtained.
Entrustment of such items on nomination shall be at rates not exceeding the estimated rates
or quoted rates.

Entrustment of the additional items contingent on the main work will be authorized by the
officers up to the monetary limits up to which they themselves are competent to accept items
in the original agreement so long as the total amounts up to which they are competent to
accept in an original agreement rates for such items shall be worked out in accordance with
the procedure (l) For all items of work in excess of the quantities shown in the Bill of Quantities
of the Tenders, the rate payable for such items shall be estimate rates for the items accepted
by the competent authority.

Entrustment of either the additional or supplemental items shall be subject to the provisions
of the agreement entered into by a Competent Authority after the tender is accepted. The
Chief Engineer being the authority next higher to the Superintending Engineer, who entered
into the agreement approves the rate for the items / variation in quantity in the current
agreement. The items shall not be ordered by an officer on his own responsibility if the revised
estimate or deviation statement providing for the same requires the sanction of higher
authority.

It may be noted that the term Estimate Rate used above means the rate in the sanctioned
estimate with which the tenders are accepted, or if no such rates is available in the estimate,
the rate derived will be with reference to the Standard Schedule of Rates adopted in the
sanctioned estimate with which tenders are accepted.

Cash flow forecasts:
When the program is updated, the contractor is to provide the Engineer-in-charge with an
updated cash flow forecast.

Payment Certificates:

The Contractor shall submit to the Engineer-in-charge monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.
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The value of work executed shall be determined by the Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

The Engineer-in-charge may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

Payments:

Payment for the work done by the contractor will be made for the finished work based on the

measurements recorded in measurement books by any officer of the department not lower in

rank than a
Assistant Engineer and check measured by any officer not lower in rank than a Deputy
Executive Engineer. The measurement shall be recorded at various stages of the work done
and also after work is completed. The contractor shall be present at the time of recording of
each set of measurement and their
check measurement and accept them then and there so as to avoid disputes at a later stage.
If the contractor is not available at the work spot at the time of recording measurements or
check measurements the particulars of measurements shall be signed by the authorized
agent of contractor based on which the contractor shall accept the set of measurements
without any further dispute. If for any reason the contractor's authorized agent is also not
available at site then the department decides to suspend the work and recording of
measurements in the absence of the contractor or his authorized representative. The
department shall not entertain any claim from the contractor for any loss incurred by him on
this account. The Contractor shall however note that the Department cannot indefinitely wait
for recording the measurement due to the absence of the Contractor and his authorized
agent and check measure them even in the absence of the contractor.

The contractor can claim part bills monthly once or unpaid amount accumulates to 20% of agreement value,
which ever earlier. Accordingly, preparation & payment of part bill will be made by one week from the date of
receipt of claim from the contractor. In the case of final bill, payment will be made within three weeks from
the date of receipt of claim from the contractor, subjected to fulfilling the agreement conditions.

Deposits will be refunded within two weeks from the date of receipt of request from the contractor, subject
to fulfilling the agreement conditions.

Payments and Certificates:

Payments shall be adjusted for recovery of advance payments, liquidated damages in
terms of tender conditions and security deposit for the due fulfillment of the contract.
Payment will be made to the Contractor under the certificate to be issued at reasonably
frequent intervals by the Engineer-in-Charge, and intermediate payment will be the sum
equal to 92% % of the value of work done as so certified and balance of 7% % will be
withheld and retained as security for the due fulfillment of the contractor under the
certificate to be issued by the Engineer-in-Charge.

On completion of the entire works the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except earnest money deposit paid and
retained as security and a sum equal to 2% percent of the total value of the work done. The
amount withheld from the final bill will be retained under deposits and paid to the contractor
together with the earnest money deposit paid as security after a period of 60 months as all
defects shall have been made good according to the true intent and meaning thereof.

Defects of serious nature causing inconvenience such as not working of CCTV systems etc., shall
be undertaken by the contractor immediately on receipt of the complaint but not exceeding one
day, failing which the defects will be got removed at his risk and cost plus 25% as supervision
and establishment charges.

All other defects notified to the contractor during the AMC shall be rectified to the entire
satisfaction of Engineer-in-Charge or item replaced as soon as possible but not later than one
month in any case. Failure to do so in a reasonable period the Engineer-in-Charge shall get it
done at his cost plus 25% as supervision and establishment charges after final notice of 10 days.
The decision of Engineer-in-Charge regarding a defect being of serious nature or otherwise shall
be final and binding.
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The major scope of the DLP will be as under. However, the DLP is not limited to these items
and all the works as per BOQ shall be maintained during AMC.

SI.No

Description Defect Liability During AMC period

(i)

Integration of CC TV system As per BOQ items

45.4

45.5

45.6

45.7

46.
46.1

46.2

46.3

47.
47.1

48.
48.1

48.2

48.3

49.

Note: The above list is illustrative and not exhaustive. The rectification will include all related
work and all other works including internal and external services without any exclusion

In case of over payments or wrong payment if any made to the contractor due to wrong
interpretation of the provisions of the contract, APSS or Contract conditions etc., such
unauthorized payment will be deducted in the subsequent bills or final bill for the work or from
the bills under any other contracts with the T.T.Devasthanams / Government or at any time
thereafter from the deposits available with the Government / T.T. Devasthanams.

Any recovery or recoveries advised by the Government Department either state or central, due
to non-fulfillment of any contract entered into with them by the contractor shall be recovered
from any bill or deposits of the contractor.

No claim shall be entertained, if the same is not represented in writing to the Engineer-in-
Charge within 15 days of its occurrence.

The contractor is not eligible for any compensation for inevitable delay in handing over the site
or for any other reason. In such case, suitable extensions of time will be granted after
considering the merits of the case.

Intermediate Payments:
For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge will be paid.

Part rates shall be worked out for the work done portion based on the actual operations
involved keeping in view the value of the balance work to be done, to avoid unintended benefit
to the Contractor in initial Stage.

Full rate shall be paid when the work is completed to the full profile as noted in the drawings/
specifications.

Interest on Money due to the Contractor:

No omission by the Executive Engineer or the sub-divisional officer to pay the amount due
upon certificates shall vitiate or make void the contract, nor shall the contractor be entitled to
interest upon any guarantee fund or payments in arrears, nor upon any balance which may, on
the final settlement of his accounts, found to be due to him.

Certificate of Completion of works:

When the whole of the work has been completed and has satisfactory passed any final test
that may be prescribed by the Contract, the Contractor may give a notice to that effect to the
Engineer-in-Charge accompanied by an undertaking to carry out any rectification work during
the period of maintenance, such notice and undertaking shall be in writing and shall be
deemed to be request by the Contractor for the Engineer-in-Charge to issue a Certificate of
completion in respect of the Works. The Engineer-in-Charge shall, within twenty one days of
the date of delivery of such notice either issue to the Contractor, a certificate of completion
stating the date on which, in his opinion, the works were completed in accordance with the
Contract or give instructions in writing to the Contractor specifying all the Works which, in the
Engineer-in-Charge" opinion, required to be done by the Contractor before the issue of such
Certificate. The Engineer-in-Charge shall also notify the Contractor of any defects in the Works
affecting completion that may appear after such instructions and before completion of the
Works specified there in. The Contractor shall be entitled to receive such Certificate of the
Completion within twenty one days of completion to the satisfaction of the Engineer-in-Charge
of the Works so specified and making good of any defects so notified.

Similarly, the Contractor may request and the Engineer-in-Charge shall issue a Certificate of
Completion in respect of:

a) Any section of the Permanent works in respect of which a separate time for completion
is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been both completed to the
satisfaction of the Engineer-in-Charge and occupied or used by the Department.

If any part of the Permanent Works shall have been completed and shall have satisfactorily
passed any final test that may be prescribed by the Contract, the Engineer-in-Charge may
issue such certificate, and the Contractor shall be deemed to have undertaken to complete any
outstanding work in that part of the Works during the period of Maintenance.

Taxes included in the bid:
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The rate quoted by the contractor shall be deemed to be inclusive of all other taxes but
exclusive of GST on all materials that the contractor will have to purchase for performance of
this contract.

Any central or state sales and other taxes on completed item of works of this contract (other
than clause 99) as may be levied and paid by the contractor are to be borne by himself
/herself.

Deleted
Retention:

The department shall retain from each payment due to the contractor @ the rate of 7.5% of bill
amount until completion of the whole of the Works.

On completion of the entire works the contractor will receive the final payment of all the money
due or payable to him under or by virtue of the contract except retention money of a sum equal to
2Y5 percent of the total value of the work done. The EMD of 2.5.% and withheld amount of 2.5%
from the final bill will be retained under deposits. The retained deposits, will be released after
expiry of 60 months from the date of completion of work .

Liquidated Damages:

If for any reason, which does not entitle the contractor to an extension of item, the rate of
progress of works, or any section is at any time, in the opinion of the Superintending Engineer
too slow to ensure completion by the prescribed time or extended time for completion
Superintending Engineer shall so notify the contractor in writing and the contractor shall there
upon take such steps as are necessary and the Superintending Engineer may approve to
expedite progress so as to complete the works or such section by the prescribed time or
extended time. The contractor shall not be entitled to any additional payment for taking such
steps. If as a result of any notice given by the Superintending Engineer under this clause the
contractor shall seek the Superintending Engineers permission to do any work at night or on
Sundays, if locally recognized as days or rest, or their locally recognized equivalent, such
permission shall not be unreasonably refused.

If the contractor fails to complete whole of the works or any part thereof or section of the
works within the stipulated periods of individual mile stones (including any bonafide extensions
allowed by the competent authority without levying liquidated damages), the Superintending
Engineer may without prejudice to any other method of recovery will deduct one tenth of one
percent of contract value per calendar day or part of the day for the period of delays subject to
a maximum of 10% of the contract value not as a penalty from any monies in his hands due or
which may become due to the contractor. The payment or deductions of such damages shall
not relieve the contractor from his obligation to complete the works, or from any other of his
obligations and liabilities under the contract.

The maximum amount of liquidated damages for the whole of the works is ten percent of final
contract price.

Mobilisation Advance:

No advance whatsoever either for mobilization of machinery and materials of the execution
of work will be given under any circumstances. The tender received with such conditions will
be summarily rejected.

Securities:

The Earnest Money Deposit and Additional Security (for discount tender percentage beyond
25%) shall be provided to the Department not later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank acceptable to the
Department. The Earnest Money shall be valid until a date 28 days from the date of expiry of
Defects Liability Period and the additional security shall be valid until a date 28 days from the
date of issue of the certificate of completion.

Cost of Repairs:

Loss or damage to the Works or materials to the Works between the Start Date and the end of
the Defects Correction Periods shall be remedied by the Contractor at the Contractor's cost if
the loss or damage arises from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

Completion:

The Contractor shall request the Engineer-in-Charge to issue a Certificate of completion of the
Works and the Engineer-in-Charge will do so upon deciding that the work is completed.

Taking Over:

The Department shall takes over the Site and the Works within seven days of the Engineer-in-
Charge issuing a certificate of Completion.
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Final Account:

The Contractor shall supply to the Engineer-in-Charge a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Engineer-in-Charge shall issue a Defects Liability Certificate and certify
any final payment that is due to the Contractor within56 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Engineer-in-Charge shall issue within 56
days a schedule that states the scope of the corrections or additions that are necessary. If the
final Account is still unsatisfactory after it has been resubmitted, the Engineer-in-Charge shall
decide on the amount payable to the Contractor and issue a payment certificate within 56
days of receiving the Contractor's revised account.

Termination:

The Department may terminate the Contract if the contractor causes a fundamental breach of
the Contract.

Fundamental breaches of Contract include, but shall not be limited to the following.

The Contractor stops work for 28 days when no stoppage of work is shown on the current
program and the stoppage has not been authorized by the Engineer-in-Charge.

The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or
amalgamation.

The Engineer-in-Charge gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer-in-Charge; and

The Contractor does not maintain a security which is required and

The Contractor has delayed the completion of works by the number of days for which the
maximum amount of liquidated damages can be paid as defined.

If the contractor, in the judgment of the Department has engaged in corrupt or fraudulent
practices in competing for or in the executing the contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to influence the action of a public official in the procurement
process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the detriment of the
TTD and includes collusive practice among Tenderers (prior to or after Tender submission)
designed to establish Tender prices at artificial non-competitive levels and to deprive the TTD
of the benefits of free and open competition.

Notwithstanding the above the Department may terminate the contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secured. Leave the Site as soon as reasonably possible.

Payment upon Termination:

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer-in-Charge shall issue a certificate for the value of the work done less advance
payments received upon the date of the issue of the certificate, less other recoveries due in
terms of the Contract, less taxes due to be deducted at source as per applicable law and less
the percentage to apply to the work not completed. Additional Liquidated Damages shall not
apply. If the total amount due to the Department exceeds any payment due to the Contractor
the difference shall be a debt payable to the Department.

Property:
All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the
property of the Department if the Contract is terminated because of Contractor’s default.
Release from Performance:

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Department or the Contractor, then the Engineer-in-Charge shall certify
that the contract has been frustrated. The Contractor shall make the site safe and stop work
as quickly as possible after receiving this certificate and shall be paid for all works carried out
before receiving it and for any work carried out after wards to which commitment was made.

F. SPEcIAL CONDITIONS
Water Supply:
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It is the responsibility of the Contractor to make his own arrangements for water supply for the
work and labour, at his own cost. The Department will not take any responsibility to arrange for
water at work site. However In case the department supply is available at nearby point, the
contractor will be permitted to draw water from this point subject to availability and the
contractor has to make necessary arrangements for drawl of water by providing pipe line and
installing a pump set form the source at his cost and the contractor has to pay the charges at
0.25% of the grass value of the works, which will be deducted from the running bills on pro-
rata basis.

The water used for the construction shall be complied with, as per the relevant standards. The
rates quoted by the contractor are deemed to be inclusive of all the above costs and
operations and no compensation on this account will be allowed at later date.

Electrical Power:

The power for the construction equipment, lighting and other purposes shall be obtained
directly from the APSPDCL, entering into a separate agreement with them, as per the
conditions and the rates of supply obtained with the APSPDCL. The contractor will have to
make his own arrangements to lay and maintain the necessary L.T. distribution lines and
wiring for the works at his cost. The metering will be at a single point of initial L.T. supply. The
department is not responsible for any sort of power failures and power

breakdown etc., and no compensation of any kind will be paid by the department on account of
failures or breakdowns in supply of power.

The materials supplied shall confirm to make and specifications as mentioned in the Schedule.

Installations generally shall be carried out in conformity with Indian standard code or practice
for electrical wiring installations L.S. 732-1963 and 2274.

The contractor should possess license issued by the Secretary, Licensing Board, Government
of A.P.TRANSCO/ APSPDCL to execute such type of works and he should mention the license
number at the time of the tendering.

The list of specifications for all electrical materials is enclosed for execution.

In case of failure of electricity, the Contractor has to make alternative arrangements for supply
of electricity by Diesel Generator sets of suitable capacity at place of work.

In case, sufficient capacity of power is available with the TTD at near-by TTD lines, the
contractor may be permitted to draw power from this point on payment basis. But the
contractor has to lay all the lines/transformers/other appliances required from this point.

The contractor will pay the bills of APSPDCL for the cost of power consumed by him.

The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act
1910 and under rule -45(1) of the Indian Electricity Rules, 1956 as amended from time to time
and other pertinent rules.

The power shall be used for confide Departmental works only.

The rate quoted by the contractor is deemed to be inclusive of all the above and no
compensation on this account will be allowed at later date.

The department is not responsible for any sort of power failures and power break down etc.,
and no compensation of any kind will be paid by the department on account of such failures
and no extension of time will be granted under such reasons.

Electric Power for Domestic Supply:

The contractor will have to make his own arrangements to lay and maintain the necessary
distribution lines and wiring for the camp at his own cost. The layout and the methods of
laying the lines and wiring shall have the prior approval of the Engineer-in-Charge. All camp
area shall be properly electrified. All lines, streets, approaches for the camp etc., shall be
sufficiently lighted for the safety of staff and labour of the contractor, at the cost of the
Contractor and it will be subject to the approval of the Engineer-in-Charge.

Land:
Land for Contractor’s use:

The contractor will be permitted to use T.T.Devasthanams land for execution of work. The
contractor shall have to make his own arrangements for acquiring and clearing the site,
leveling, providing drainage and other facilities for labour staff colonies, site office, work-shop
or stores and for related activities. The Contractor shall apply to the Department within a
reasonable time after the award of the contract and at least 30 days in advance of its use, the
details of land required by him for the work at site and the land required for his camp and
should any private land which has not been acquired, be required by the contractor for his use.
The same may be acquired by the contractor at his own cost by private negotiations and no
claim shall be admissible to him on this account.

The Engineer-in-Charge reserves the right to refuse permission for use of any government land
for which no claim or compensation shall be admissible to the contractor. The contractor shall,
however, not be required to pay cost or any rent for the T.T.Devasthanams / Government land
given to him.

Surrender of Occupied Land:

The T.T.Devasthanams land as here in before mentioned shall be surrendered to the Engineer-
in-Charge within seven days, after issue of completion certificate. Also no land shall be held by
the contractor longer than the Engineer-in-Charge shall deem necessary and the contractor
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shall on the receipt of due notice from the Engineer-in-Charge, vacate and surrender the land
which the Engineer-in-Charge may certify as no longer required by the Contractor for the
purpose of the work.

The contractor shall make good to the satisfaction of the Engineer-in-Charge any damage to
areas, which he has to return or to other property or land handed over to him for purpose of
this work. Temporary structures may be erected by the contractor for storage sheds, offices,
residences etc., for non-commercial use, with the permission of the Executive Engineer on the
land handed over to him at his own cost. At the completion of the work these structures shall
be dismantled site cleared and handed over to the Executive Engineer. The land required for
providing amenities will be given free of cost from TTD/ Government lands if available
otherwise the contractor shall have to make his own arrangements.

Contractor not to dispose off Spoil etc.: -
Deleted

Roads:

In addition to existing public roads and roads Constructed by T.T.Devasthanams / Government,
if any, in work area all additional approach roads inside work area and camp required by the
Contractor shall be constructed and maintained by him at his own cost. The layout design,
construction and maintenance etc. of the roads shall be subject to the approval of the
Engineer-in-Charge. The contractor shall permit the use of these roads by the
T.T.Devasthanams / Government free of charge.

It is possible that work at, or in the vicinity of the work site will be performed by the
T.T.Devasthanams / Government or by other contractors engaged in work for the Government
during the contract period. The contractor shall without charge permit the government and
such other contractor and other workmen to use the access facilities including roads and other
facilities, constructed and acquired by the contractor for use in the performance of the works.

The contractor’'s heavy construction traffic or tracked equipment shall not traverse any public
roads or bridges unless the contractor has made arrangement with the authority concerned. In
case contractor’'s heavy construction traffic or tracked equipment is not allowed to traverse
any public roads or bridges and the contractor is required to make some alternative
arrangements, no claim on this account shall be entertained.

The contractor is cautioned to take necessary precautions in transportation of construction
materials to avoid accidents.

Payment for Camp Construction:

No payment will be made to the contractor for construction, operation and maintenance of
camp and other camp facilities and the entire cost of such work shall be deemed to have been
included in the tendered rate for the various items of work in the schedule of quantities and
bids.

Explosive And Fuel Storage Tanks:
Deleted

Labour:

The contractor shall, make his own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

Labour importation and amenities to labour and contractor’s staff shall be to the contractor's account. His
quoted rate shall include the expenditure towards importation of labour amenities to labour and staff;

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a written in
detail, is such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the contractor on the Site and
such information respecting Contractor's Equipment as the Engineer-in-Charge may require.

Transportation of Labour:

The contractor shall make his own arrangement for the daily transportation of the labour
and staff from labour camps colonies to the work spot and no Labour or staff of the contractor
shall stay at the work spot. No extra payment will be made to the contractor for the above
transportation of the labour and his quoted percentage to the work shall include the
transportation charges of labour from colonies to work spot and back.

The contractor will at all times duly observe the provisions of employment of children Act XXVI of 1938 and
any enactment or modification of the same and will not employ or permit any person to do any work for the
purpose under the provisions of this agreement in contravention of said Act. The contractor here by agrees
to indemnify the department from and against all claims, penalties which may be suffered by the department
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or any person employed by the department by any default on the part of the contractor in the observance
and performance of the provisions of the employment of children Act. XXVI of 1938 or any enactment or
modification of the same.

As per Govt. memo No0.721/Gr.(1)/81-35, dt:17.11.87. The contractor shall obtain the insurance at his own
cost to cover the risk on the works to labour engaged by him during period of execution against fire and
other usual risks and produce the same to the Executive Engineer concerned before commencement of
work.

Safety Measures:

The contractor shall take necessary precautions for safety of the workers and preserving their health while
working in such jobs, which require special protection and precautions. The following are some of the
measures listed but they are not exhaustive and contractor shall add to and augment these precautions on
his own initiative where necessary and shall comply with directions issued by the Executive Engineer or on
his behalf from time to time and at all times.

Supply work men with proper belts, ropes etc., when working in precarious slopes etc.
Avoiding named electrical wire etc., as they would electrocute the works.

Taking necessary steps towards training the workers concerned on the machinery before they are allowed to
handle them independently and taking all necessary precautions in around the areas where machines hoists
and similar units are working.

Fair Wage Clause:
The contractor shall pay not less than fair wages to laborers engaged by him on the work.

“Fair” wages means wages whether for time of piecework notified by the Government from time in the area
in which the work is situated.

The contractor shall not with-standing the revisions of any contract to the contrary cause to be paid to the
labour, in directly engaged on the work including any labour engaged by the sub-contractor in connection
with the said work, as if the labourers had been directly employed by him.

In respect of labour directly or indirectly employed in the works for the purpose of the contractors part of the
agreement the contractor shall comply with the rules and regulations on the maintenance of suitable records
prescribed for this purpose from time to time by the Government. He shall maintain his accounts and
vouchers on the payment of wages to the labourers to the satisfaction of the Executive Engineer.

The Executive Engineer shall have the right to call for such record as required to satisfy himself on the
payment of fair wages to the labourers and shall have the right to deduct from the contract amount a suitable
amount for making good the loss suffered by the worker or workers by reason of the “fair wages” clause to
the workers.

The contractor shall be primarily liable for all payments to be made and for the observance of the regulations
framed by the Gowvt. from time to time without prejudice to his right to claim indemnity from his sub-
contractors.

As per contract labour (Regulation and abolition) Act. 1970 the contractor has to produce the license
obtained from the licensing officers of the labour department along with the tender or at the time of
agreement.

Any violation of the conditions above shall be deemed to be a breach of his contract.

Equal wages are to be paid for both men and women if the nature of work is same and similar.

The contractor shall arrange for the recruitment of skilled and unskilled labour local and imported to the
extent necessary to complete the work within the agreed period as directed by the Executive Engineer in
writing.

Indemnity Bond:

Name of work: Procurement of Video Management Software (VMS), Core switches etc., for

73.

integrating Phase-I, Phase-Il and Phase-Ill CC TV system at Tirumala

| contractor S/o. aged
Resident of do hereby bind myself to pay all
the claims may come (a) under Workmen's Compensation Act. 1933 with any statutory
modification there of and rules there under or otherwise for or in respect of any damage or
compensation payable in connection with any accident or injury sustained (b) under Minimum
wages Act 1948 (c) under payment of wages Act.1936 (d) under the Contractor labour
(Regulation and Abolition) Act. 1970 by workmen engaged for the performance of the business
relating to the above contract ie., Failing such payment of claims of workmen engaged in the
above work, | abide in accepting for the recovery of such claims, effected from any of my
assets with the departments.

Compliance With Labour Regulations:
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During continuance of the contract, the contractor and his sub contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government or the local
authority and also applicable labour regulations, health and sanitary arrangements for
workmen, insurance and other benefits. Salient features of some of the major labour laws that
are applicable to construction industry are given below. The contractor shall keep the
Department indemnified in case any action is taken against Department by the competent
authority on account of contravention of any of the provisions of any Act or rules made
thereunder, regulations or notifications including amendments. If the Department is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provision stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the contractor, the Engineer-in-charge
/Department shall have the right to deduct any money due to the contractor including his
amount of performance security. The Department/Engineer-in-Charge shall also have right to
recover from the contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Department.

The employees of the Contractor and the Sub-contractor in no case shall be treated as the
Department of the Department at any point of time.

Salient features of some major labour laws applicable to establishment engaged
in buildings and other construction work:

: The Act provides for compensation in case if injury by accident arising
out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of certain
conditions on separation if any employee has completed 5 years service or more, or on death, the rate of 15
days wages for every completed year of service. The Act is applicable to all establishments, employing 10 or
more employees.

Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly contributions by the
Department plus workers @ 10% or 8.33%. The benefits payable under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.,

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women employees in
case of confinements or miscarriage etc.

The Act provides for certain welfare measures to be
provided by the contractor to contract labour and in case the Contractor fails to provide, the same are
required to be provided by the Principal Department by Law. The Principal Department is required to take
certificate of Registration and the contractor is required to take license from the designated Officer. The Act
is applicable to the establishments or Contractor of Principal Department if they employ 20 or more contract
labour.

Minimum wages Act 1948: The Department is supposed to pay not less than the Minimum wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled employment
construction of Buildings, Roads, Runways are scheduled employments.

Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, when it will be
paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal nature to
Male or Female workers and for not making discrimination against Female employee in the matters of
transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act Is applicable to all establishments employing 20 or more
employees. The Act provides for payment of annual bonus subject to a minimum of 8.33% of wages and
maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs.2500/- per months or above and upto Rs.3500/- per month shall be worked out by
taking wages as Rs.2500/- per monthly only. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock- out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the establishment.
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In rial Employment (Standing Orders) Act 1946: It is applicable to all establishments employing 100 or
more workmen (employment size reduced by some of the State and Central Government to 50). The Act
provides for laying down rules governing the conditions of employment by the Department on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:  The Act lays down the procedure for registration of trade unions of workmen and
Departments. The Trade Unions registered under the act have been given certain immunities from civil and
criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children below 14
years of age in certain occupations and processes and provides for regulation of employment of children in
all other occupations and processes; Employment Child Labour is prohibited in Building and Construction
Industry.

Inter-State Migrant workmen's (Regulation of Employment & Conditions of service) Act 1979: The Act
applicable to an establishment, which employs 5 or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the establishment situated in
another State). The inter State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing, medical
aid, traveling expenses from home up to the establishment and back, etc.

erwce! Act 1996 and the Cess Act of 1996 All the estabhshments who carryon any bundmg

or other construction work and employs 10 or more workers are covered under this Act. All
such establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Department of the establishment is
required to provide safety measures at the Building or construction work and other welfare
measures, such as Canteens, First-aid facilities, Ambulance, Housing accommodations for
workers near the work place etc. The Department to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 person or more with aid of power or 20
or more persons without the aid of power engaged in manufacturing process.

Liabilities of the Contractor:

Accident Relief and workmen compensation:

The contractor should make all necessary arrangements for the safety of workmen on the
occurrence of the accident, which results in the injury or death of any of the workmen
employed by the contractor, the contractor shall within 24 hours of the happenings of the
accident and such accidents should intimate in writing to the concerned Asst. Engineer / Asst.
Executive Engineer of the Department the act of such accident. The contractor shall indemnify
Government against all loss or damage sustained by the Government resulting directly or
indirectly from his failure to give intimation in the manner aforesaid including the penalties or
fines if any payable by Govt. as a consequence of Govt. failure to give notice under workmen's
compensation Act or otherwise conform to the provisions of the said Act. In regard to such
accident.

In the event of an accident in respect of which compensation may become payable under the workmen’s
compensation Act VIII 23 whether by the contractor, by the Government it shall be lawful for the Executive
Engineer to retain such sum of money which may in the opinion of the Executive Engineer be sufficient to
meet such liability. The opinion of the Executive Engineer shall be final in regard to all matters arising under
this clause,

The contractor shall at all times indemnify the Gowt. of A.P. against all claims which may be made under the
workmen’s compensation act or any statutory modification thereafter or rules thereunder or otherwise
consequent of any damage or compensation payable in consequent of any accident or injuries
sustained or death of any workmen engaged in the performance of the business relating to the
contractor.

Contractor’s Staff, Representatives and Labour:

The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and Supervisors of
sufficient experience of similar other jobs to assure that the quality of work turned out shall be as intended in
the specifications. The contractor shall also maintain at the works, a Work Manager or sufficient status,
experience and office and duly authorize him to deal with all aspects of the day-today work. All
communications to any commitments by the Work Manager shall be considered as binding on the
Contractor.

The Contractor shall at all times submit details of skilled and unskilled labour and equipment employed to
the Engineer-in-Charge in prescribed proforma as he may require to assess and ensure the proper progress
of work.

For the work costing more than 10.00 Lakhs, if the contractor does not employ the technical person agreed
to on the work a fine of Rs. 25, 000/- will be imposed. If he does not employ for 30 days, thereafter it
becomes a fundamental breach of contract.
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For the work costing less than 10.00 Lakhs the Executive Engineer has to impose on suitable fine of
Rs. 5,000/- for non-employment of technical person. If he does not employ for 30 days, thereafter it
becomes a fundamental breach of contract:

Accommodation and food:

The contractor should arrange accommodation he needs, at his own cost. The contractor shall
make his own arrangements for supply of food grains, fuel and other provision to his staff and
labourers including controlled commodities.

Relationship:

Contractor shall have to furnish information along with tender, about the relationship he is
having with any officer of the Department, Government of Andhra Pradesh of the rank
Assistant Engineer and above engaged in the work and any officer of the rank of Assistant
Secretary and above of the Department of Government of Andhra Pradesh.

Protection of adjoining premises:

The contractor shall protect adjoining sites against structural, decorative and other damages
that could be caused by the execution of these works and make good at his cost any such
damages.

Work during night or on Sundays and holidays:

The works can be allowed to be carried out during night, Sundays or authorized holidays in
order to enable him to meet the schedule targets and the work shall require almost round the
clock working keeping in view:

(i) The provisions of relevant labour laws being adhered to:

(ii) Adequate lighting, supervision and safety measures are established to the satisfaction
of the Engineer-in-Charge and

(iii) The construction programme given by the Contractor and agreed upon by the
Engineer-in-Charge envisages such night working or working during Sundays or
authorized holidays.

Layout of materials stacks:

The contractor shall deposit materials for the purpose of the work on such parts only of the
ground as may be approved by the Engineer-in-Charge before starting work. A detailed
survey, clearly indicating position and areas where materials shall be stacked and sheds built
is to be conducted by the contractor at his own cost and only after obtaining necessary
approval of the plan for use of sites by the Engineer-in-Charge, the Contractor can use the
sites accordingly.

Deleted :

Plant and Equipment:

The contractor shall have sufficient plant, equipment and labour and shall work such hours and shifts as
may be necessary to maintain the progress on the work as per the approval progress schedule. The
working and shifts hours shall comply with the Gowvt. Regulations in force.

It is to expressly and clearly understood that contractor shall make his own arrangements to equip himself
with all machinery and special tools and plant for the speedy and proper execution of the work and the
department does not undertake responsibility towards their supply.

The department shall supply such of the machinery that may be available on hire basis but their supply
cannot be demanded as matter of right and no delay in progress can be attributed to such non-supply of the
plant by the department and the department cannot be made liable for any damage to the contractor. The
Contractor shall be responsible for safe custody of the departmental machinery supplied to him (which will
be delivered to contractor at the machinery yard at site of work) and he has to make good all damages and
losses if any other than fire, wear and tear to bring it to the conditions that existed at the time of issue to the
contractor before handing over the same to the department. The hire charges for the machinery handed
over to the contractor will be recovered at the rate prevalent at the time of supply. The contractor will have
to execute supplemental agreement with Executive Engineer at the time of supply of the machinery.

The acceptance of departmental machinery on hire is optional to the contractor.

Deleted

Inconvenience to public:

The contractor shall not deposit materials at any site, which will cause inconvenience to public.
The Engineer-in-Charge may direct the contractor to remove such materials or may undertake
the job at the cost of the contractor.
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Conflict of interest:

Any bribe, commission, gift or advantage given, promised or offered by on behalf of contractor
or his partner, agent or servant or any one on his behalf to any officer, servant,
representatives, agents of Engineer-in-Charge, or any persons on their behalf, in relation to the
obtaining or to execution of this, or any other contract with Engineer-in-Charge shall in
addition to any criminal liability, which it may occur, subject to the cancellation of this or all
other contracts and also to payment of any loss or damage resulting from any such
cancellation. Engineer-in-Charge shall then be entitled to deduct the amount, so payable from
any money, otherwise due to the contractor under this or any other contract.

Contract documents and materials to be treated as confidential:

All documents, correspondences, decisions and orders, concerning the contract shall be
considered as confidential and/or restricted in nature by the contractor and he shall not
divulge or allow access to them by any unauthorized person.

General obligations of Contractor:

The contractor shall, subject to the provision of the contract and with due care and diligence, execute and
maintain the works in accordance with specifications and drawings.

The contractor shall promptly inform the Department and the Engineer-in-Charge of any error, omission,
fault and such defect in the design of or specifications for the works which are discovered when reviewing
the contract documents or in the process of execution of the works.

If Contractor believes that a decision taken by the Engineer-in-Charge was either outside the authority given
to the Engineer-in-Charge by the Contract or that the decision was wrongly taken, the decision shall be
referred to the technical expert within 14 days of the notification of the Engineer-in-Charge’s decisions.

Pending finalization of disputes, the contractor shall proceed with execution of work with all due diligence.

Security measures:

Security requirements for the work shall be in accordance with the Government's general requirements
including provisions of this clause and the Contractor shall conform to such requirements and shall be held
responsible for the actions of all his staff, employees and the staff and employees of his sub-contractors.

All contractors’ employees, representatives and sub-contractor's employees shall wear identifications
badges provided by the contractor. Badges shall identify the contractor, showing and employee’s number
and shall be worn at all times while at the site. Individual labour will not be required to wear identification
badges.

All vehicles used by the contractor shall be clearly marked with contractor's name.

The contractor shall be responsible for the security of the works for the duration of the contract and shall
provide and maintain continuously adequate security personnel to fulfill these obligations. The requirements
of security measures shall include, but not limited to maintenance of order on the site, provision of all
lighting, fencing, guard flagmen and all other measures necessary for the protection of the works within the
colonies, camps and elsewhere on the site, all materials delivered to the site, all persons employed in
connection with the works continuously throughout working and non working period including nights,
Sundays and holidays for duration of the contract.

Other contractors working on the site concurrently with the contractor will provide security for their own plant
and materials. However, their security provisions shall in no way relieve the contractor of his responsibilities
in this respect

Separate payment will not be made for provision of security services.

Fire fighting measures:

The contractor shall provide and maintain adequate firefighting equipment and take adequate fire precaution
measures for the safety of all personnel and temporary and permanent works and shall take action to
prevent damage to destruction by fire of trees shrubs and grasses.

Separate payment will not be made for the provision of fire prevention measures.

Sanitation:

The contractor shall implement the sanitary and watch and ward rules and regulations for all
forces employed under this contract and if the Contractor fails to enforce these rules, the
Engineer-in-Charge may enforce them at the expenses of the Contractor.

Training of personnel:

The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any charge
adequate facilities, for vocational training of Government Officers, students, Engineers,
supervisors, foremen, skilled workmen etc. not exceeding six in number at any one time on the
contractor’'s work. Their salaries, allowances etc. will be borne by the Government and the
training schemes will be drawn up by the Engineer-in-Charge in consultation with the
contractor.
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Ecological balance:

The contractor shall maintain ecological balance by preventing de-forestation, water pollution
and defacing of natural landscape. The contractor shall so conduct his construction operation
as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in
the vicinity of the work. In respect of the ecological balance, Contractor shall observe the
following instructions.

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of
the operation, the same shall be repaired replanted or otherwise corrected at the
contractor’'s expense. The contractor shall adopt precautions when using explosives,
which will prevent scattering of rocks or other debris outside the work area. All work
area including borrow areas shall be smoothened and graded in a manner to conform
to the natural appearances of the landscape as directed by the Engineer-in-Charge.

ii) All trees and shrubbery which are not specifically required to be cleared or removed for
construction purposes shall be preserved and shall be protected from any damage that
may be caused by the contractor’s construction operation and equipment. The removal
of trees and shrubs will be permitted only after prior approval by the Engineer-in-
Charge. Special care shall be exercised where trees or shrubs are exposed to injuries
by construction equipment, blasting, excavating, dumping, chemical damage or other
operation and the contractor shall adequately protect such trees by use of protective
barriers or other methods approval by the Engineer-in-Charge. Trees shall not be used
for anchorages. The contractor shall be responsible for injuries to trees and shrubs
caused by his operations. The term “injury” shall include, without limitation bruising,
scarring, tearing and breaking of roots, trunks or branches. All injured trees and
shrubs be restored as nearly as practicable without delay to their original condition at
the contractor's expense.

iii) The contractor’s construction activities shall be performed by methods that will
present entrance or accidental spillage of solid matter contaminants, debris and other
objectionable pollutants and wastage into river. Such pollutant and waste include
earth and earth products, garbage, cement concrete, sewage effluent, industrial
wastes, radio-active substances, mercury, oil and other petroleum products, aggregate
processing, mineral salts and thermal pollution. Pollutants and wastes shall be
disposed off in a manner and at sites approved by the Engineer-in-Charge.

(iv) In conduct of construction activities and operation of equipments the contractor shall
utilise such practicable methods and devices as are reasonably available to control,
prevent and otherwise minimise the air pollution. The excessive omission of dust in to
the atmosphere will not be permitted during the manufacture, handling and storage of
concrete aggregates and the contractor shall use such methods and equipment as a
necessary for collection and disposal or prevention of dust during these operation. The
contractor's methods of storing and handling cement shall also include means of
eliminating atmospheric discharges of dust, equipment and vehicles that give
objectionable omission of exhaust gases shall not be operated. Burning of materials
resulting from clearing of trees, bushes, combustible construction materials and
rubbish may be permitted only when atmospheric conditions for burning are
considered favorable.

Separate payment will not be made for complying with the provisions of this clause and all cost
shall be deemed to have been included in the unit rates and prices included in the contract if
any provision is not complied with within a reasonable time even after issue of a notice in this
respect, the necessary operations would be carried out by the Engineer-in-Charge at the cost
of the Contractor, Orders of the Engineer-in-Charge in this respect would be final and binding
on the contractor.

Preservation of existing vegetation:

The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to
the site which do not unreasonably interfere with the construction as may be determined by
the Engineer-in-Charge. The contractor will be held responsible for all unauthorized cutting or
damage of trees, including damage due to careless operation of equipment, stockpiling of
materials or trecking of grass areas by equipment. Care shall be taken by the Contractor in
felling tress authorized for removal to avoid any unnecessary damages to vegetation and tress
that are to remain in place and to structures under construction or in existence and to
workmen.

All the produce from such cutting of trees by the contractor shall remain the property of
Government and shall be properly stacked at site, approved by the Engineer-in-Charge. No
payment whatsoever shall be made for such cutting and its stacking by the Contractor. If any
produce from such cutting is not handed over to the Government by the contractor, he shall be
charged for the same at the rates to be decided by the Engineer-in-Charge. The recovery of
this amount shall be made in full from the intermediate bill that follows.
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c) The contractor shall also make arrangements of fuel deposits for supply of required fuel for the
laborer to be employed for cooking purpose at his own cost in order to prevent destruction of
vegetation growth in the surrounding area of the work site.

95. Possession prior to completion:

The Engineer-in-charge shall have the right to take possession of or use any completed part of
work or works or any part thereof under construction either temporarily or permanently. Such
possession or use shall not be deemed as an acceptance of any work either completed or not
completed in accordance with the contract with in the interest of Clause 28 of APSS except
where expressly otherwise specified by the Engineer-in-charge.

96. Payment upon termination:

If the contract is terminated because of a fundamental breach of contract by the contractor,
the Engineer-in-Charge shall issue a certificate for the value of the work done less advance
payment received upon the date of the issue of the certificate and less the percentage to
apply to the work not completed as indicated in the contract data. Additional liquidated
damages shall not apply. If the total amount due to the Department exceeds any payment
due to the contractor the difference shall be a debt payable to the Department. In case of
default for payment within 28 days from the date of issue of notice to the above effect, the
contractor shall be liable to pay interest at 12% per annum for the period of delay.

97. Access to the contractor’s books:

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual cost of
execution of any particular extra item of work or supply of the plant or material on which
advance is to be made or of extra items or claims, he shall direct the contractor to produce the
relevant documents such as payrolls, records of personnel, invoices of materials and any or all
data relevant to the item or necessary to determine its cost etc. and the contractor shall when
so required furnish all information pertaining to the aforesaid items in the mode and manner
that may be specified by the Engineer-in-Charge.

98. Drawing to be kept at site:

One copy of the drawings furnished to the contractor shall be kept by the contractor on the
site and the same shall at all reasonable time be available for inspection and use by the
Engineer-in-Charge and the Engineer-in-Charge's representative and by any other persons
authorized by the Engineer-in-Charge in writing.

99. B.l.S. [1.S.1.] books and APSS to be kept at site:

A complete set of Indian Standard specification referred to in “Technical Specifications” and
A.P.S.S. shall be kept at site for reference.

100. Site Order Book:

An order book shall be kept at the site of the work. As far as possible, all orders regarding the
work are to be entered in this book. All entries shall be signed and dated by the Department
Officer in direct charge of the work and by the contractor or by his representative. In important
cases, the Executive Engineer or the Superintending Engineer will countersign the entries,
which have been made. The order book shall not be removed from the work, except with the
written permission of the Executive Engineer.

101. Variations by way of modification, omissions or additions:

For all modifications, omissions from or additions to the drawings and specifications, the
Executive Engineer will issue revised plans, or written instructions, or both and no
modification, omission or addition shall be made unless so authorized and directed by the
Executive Engineer in writing.

The Executive Engineer shall have the privilege of ordering modifications, omission or
additions at any time before the completion of the work and such orders shall not operate to
annual those portions of the specifications with which said changes do not conflict.
Engineer-in-Charge’s Decision:

It shall be accepted as in separable part of the contract that in matters regarding materials,
workmanship, removal of improper work, interpretation of the contract drawings and contract
specification, mode of the procedure and the carrying out o the work, the decision of the
Engineer-in-Charge, which shall be given in writing, shall be binding on the contractor.

102. Deleted

103. Income tax:

103.1  During the currency of the contract deduction of income tax at 2.00% + Surcharge as in force shall be made
from the gross value of each bill of the contract, the contract value of which is in excess of Rs.20, 000/- for
deduction of tax at rates lower than 2.00% procedure stipulated under section 194-C(4) of Income Tax Act,
1961 shall be followed.

103.2 Income Tax clearance certificate should be furnished before the payment of final bill. Other wise final
payment will be with held.
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The contractor’s staff, personnel and labour will be liable to pay personnel income taxes in respect of their
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the
contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by
such laws and regulations.

NOTE: ANY STATUTORY TAXES AS APPLICABLE FROM TIME TO TIME SHALL BE BORNE BY

THE CONTRACTOR.TTD WILL NOT BE LIABLE TO PAY / REIMBURSE ANY TAX ON ANY
GROUNDS WHATSOEVER. FOR THESE RECOVERIES MADE REIMBURSEMENT WILL NOT
BE MADE.

104. GST,

104.1

104.2

104.3

104.4

104.5

104.6

104.7

104.8

104.9

104.10

The contractor shall comply to the provisions of GST and related charging mechanism
procedures of GST Act.

The Contractor has to mention the GST number of TTD in the tax invoice to be issued to TTD.
After that the same has to be uploaded properly in the monthly / Quarterly returns to be filed by the
Contractor If the said amount is not recorded in the GST 2A , TTD shall recover the amounts from
the Contractor from time to time.

The rates quoted in BOQ (Schedule-A) should be exclusive of GST.

The overall tender amount quoted by the contractor is exclusive of Goods and Service tax (GST)
but inclusive of other taxes on all materials that the contractor will have to purchase for
performance of this contract.

The contractor must have an active /valid registration number with the GST authorities within the
State of Andhra Pradesh and shall provide copy of registration to TTD and the applicable GST shall
be paid by the contractor to the department concerned. If in case not already registered shall
undertake by affidavit to cause registered before price bid finalization and letter of acceptance, for
entering of contract agreement and for any such default not only forfeiture of EMD, but also be
made liable for other civil and penal consequences.

The contractor will submit regular invoice/bill fulfilling all conditions of GST amended from time to
time clearly indicating GST registration number, GST classification, rate and amount of GST and
shall produce proof of deposit of GST in respect of preceding bills received from TTD to the TTD
so as to claim the GST amount of the current bill from TTD. The contractor shall produce
documental evidence that GST amount in respect of the preceding bill is remitted to the
Government and reflected in GST portal.

Estimate is prepared based on SOR rates/ quotation rates for materials, labour charges,
machinery hire charges etc., which are basis prices only (excluding GST). In case of open
tenders where the bidders have to quote individual item rates by them, the Bidders / Tenderers
shall quote rates excluding GST only, but including all other taxes.

The GST liability is as per the rates of tax applicable (if the contract is not exempted from GST
concerned), as per of the G.0.Ms.No.58, Finance (WR.l), Dept., dt. 08-05-2018 and other
relevant GOs/ Circulars/ Clarifications/ amendments etc., being issued from time to time by the
Government of Andhra Pradesh/ GOI. The contractors are requested to ascertain themselves
regarding the applicability of GST and the prevailing rates thereof, while tendering and more so
while making the payment of GST to the department. In this regard, TTD will not undertake any
responsibility whatsoever.

The service provider/ contractor is liable to pay GST which can be deducted at source under
Sec.51-GST Act, 2017 on every respective bill payment made by client which includes all
components as per Sec.15(2)-GST Act, 2017.

It is the responsibility of the contractor to pay the applicable GST in time and TTD will not be
responsible in the regard. Any delay in payment of GST by the tenderer for whatsoever reasons,
the responsibility lies on the tenderer and any penalties, interest levied in this regard shall be
borne by the tenderer only and such penalties, interest will not be paid by TTD. Even, if the
tenderer pays any extra amount towards GST than the applicable GST, the payment from TTD
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will be limited to the applicable GST only. There shall not be any excess payments to the agency
on account of GST and para (8) of G.0.Ms.No. 58 Finance (WR.l) Dept., dt. 08-05-2018 specifies
that the tax liability under GST shall be taken into consideration at the time of invoicing and
payment there on as per the terms and conditions of the agreement between the contractor and
TTD. Department shall ensure that there shall not be any excess payments to the contractor.

The contractor shall pay the applicable GST and shall satisfy TTD w.r.t GST claims.

All the rules as per GST ACT2017 and its amendments and all Notifications / Government
Orders (GOs) issued from time to time by the Govt. of India (GOI) and Govt. of Andhra Pradesh
with regard to GST are applicable.

Revenue Department, Govt. of Andhra Pradesh, has issued a notification on tax deduction at
source of section 51 of GST Act and the guidelines for deduction and deposits of TDS w.e.f 01-10-
2018 vide GO MS No0.482 Revenue (Commercial Taxes-ll) Dept. date 24-09-2018. As per the
present guidelines GST at 2% (CGST at 1% and SGST at 1%) for intrastate or 2% at IGST for
interstate transactions will be deducted on the taxable amount payable and necessary TDS
certificate will be issued. Any amendments in this regard issued from time to time will apply.

As per clause 60 of APSS, the contractor is bound to produce as required by the employer all
invoices, receipts, bills, accounts, vouchers, licenses, permissions etc., compliance of labour
Laws applicable if any, safety and standard certificates applicable if any and produce all the
above and also any exemption from GST for GST/CGST/IGST availed by and or available to him
for GST in so far as the works contract concerned with TAN & respective Registration particulars,
seigniorage, NAC, Labour Cess etc., to even any component or any part of the contract works in
so far as the works contract concerned.

The deposits (EMD/FSD) of the work will be released only when the contractor produces the
documental evidence that GST in respect of final bill received is remitted to the Government and
reflected in GST portal.

During course of contract, if the contractor claims any exemptions towards GST, the same must
be intimated to the Employer and to the extent GST (Works Contract) will not be paid separately.
The TTD will pay GST (Works Contract) at the applicable rates from time to time and as per the
provisions of the agreements. The bidders are advised to quote their most competitive rates duly
considering the input tax credit due to payment of GST on materials, machinery, services etc., for
due fulfilment of the contract.

Note: The above conditions are applicable, where tenders are invited to quote excluding GST. In
the case of tender invited/ works awarded with inclusive of GST, the above conditions shall be

suitably modified and adopted.

105. Supply of materials:

i)

i)
i)

iv)

The contractor has to make his own arrangements for procurements, supply and use of manufacturer
materials.

All materials so procured should confirm to the relevant specifications indicated in the bidding documents.

The contractor shall follow all regulations of the Department/Government of India in respect of import
licenses etc., of the procurement of the materials is through imports and he shall be responsible for the
payment of applicable duties and taxes, port clearances, inland transportation etc.

The contractor shall make his own arrangements for adequate storage of the materials.
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The tenderer should work out his percentage without reference being made to the Public Works
Department current schedule of rates or to the estimate rates.

The TTD reserves the right to engage the services of the consultants during the course of the work, for
Engineering or Architectural services and the contractor is bound to carryout such instructions as may be
given by consultants from time to time.

Preliminary specifications of APSS shall apply to all agreements entered by the contractor with an
inseparable condition of the contract. The tenderer is expected to examine closely the relevant
specifications of the APSS and the special specifications of ISS before submitting the unit tender rates.

All the items of work including materials and workmanship should be executed as per relevant
A.P.D.S.S. and I.S.I. code. If there are any variation between the above two specifications, the decision
of the Executive Engineer is final and binding on the contract.

Scaffolding and gangways will have to be arranged by the contractor at his own whenever they are
considered desirable or necessary by the Engineer-in-Charge of the work to facilitate the work.

PATENT RIGHT: In the event of any claim or demand being made or action being brought against the
TTD for infringement of letter of patent, registration for infringement of design or trade mark in respect of
any machines, plant, work materials or things or method of using or working of such machine, plant work
materials or things belonging to the contractor shall indemnify the owner against all costs and expenses
arising from or incurred by reason of any such claim provided that the owner shall notify the contractor
immediately any claim is made and that the contractor shall be at liberty, if he so desires with the
assistance of the owner if required but at the contractor's expenses, to conduct all negotiations for the
settlement of same or any litigation that may arise there from and provided that no such machine, plant,
works materials or things shall be used by the owner for any purpose or any manner other than that for
which they have been supplied by the contractor and specified under his contract.

The successful tenderer shall commit to supply of the ready-made goods or goods required to be
fabricated within the stipulated period of the supply order. A penalty @ 1% shall be charged for a delay
of every week or a part thereof, as per stipulated time schedule provided by the department. The supply
order shall be cancelled and the EMD/ performance security forfeited in case the supply is delayed
beyond the stipulated period.

The Goods supplied under this contract shall conform to the standards mentioned in the Technical
Specifications as laid down in the BOQ in Tender Documents.

The purchaser or its representative shall have the right to inspect and / or to test the goods to confirm
their conformity to the contract specification at cost to the purchaser. The inspections and test may be
conducted on the premises of the supplier or its subcontractors, at point of delivery and/or at the goods
final destination. If conducted on the premises of the supplier or its subcontractor(s), all-reasonable
facilities and assistance, including access to drawings and production data shall be furnished to the
inspectors at no charge to the purchaser.

Should any inspected or tested goods fail to conform to the specifications, the purchaser may reject the
goods and the supplier shall either replace the rejected goods or make alterations necessary to meet
specification requirements free of cost to the purchaser.

The purchasers right to inspect, test and, where necessary reject the goods after the goods arrival at
project site shall in no way be limited or waived by reason of the Goods having previously been
inspected, tested and passed by the purchaser or its representative prior to the goods shipment.

The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their formal destination as indicated in the contact. The packing shall be
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit and open storage. Packing case size and weights shall
take into consideration, where appropriate, the remoteness of the goods’ final destination and the
absence of heavy handling facilities at all points in transit.

The packing, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be provided for in the contract including additional requirements, if any,
and in any subsequent instructions ordered by the purchaser.

Where the supplier is required under the contract to transport the goods to a specified place of
destination within India defined transport to such place of destination in India including insurance, as
shall be specified in the supply order, shall be arranged by the supplier, and the related cost shall be
included in the contract price.

The supplier may be required to provide any or all of the following services, including additional services,
if any:
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(a) Performance or supervision of the on-site assembly and/or start-up of the supplied goods;

(b) Furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) Furnishing of detailed operations and maintenance manual for each appropriate unit of supplied goods;
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the supplier of any warranty obligations
under this contract;

121. The supplier warrants that the goods supplied under this contract are new, unused, of the most recent or
current models and those they incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that all goods supplied under this
contract shall have no defect arising from design, materials or workmanship (except when the design
and/or material is required by the purchaser's specifications) or from any act or omission of the supplier,
that may develop under normal use of the supplied goods in the conditions prevailing in the country of
final destination.

122. This warranty shall remain valid for 60 months during AMC period after the goods or any portion thereof
as the case may be, have been delivered to and accepted at the final destination indicated in the
contract.

123. Upon receipt of such notice, the supplier shall, within the period specified and with all reasonable speed,
repair or replace the defective goods or parts thereof, without cost to the purchaser other than, where
applicable, the cost of inland delivery of the repaired or replaced goods or parts from source to the final
destination.

124. If the supplier, having been notified, fails to remedy the defect(s) within the period (15 days), the
purchaser may proceed to take such remedial action as may be necessary, at the supplier's risk and
expense and without prejudice to any other rights which the purchaser may have against the supplier
under the contract.

125. ASSISTANCE IN PROCUREMENT OF PROPERTIES, PERMITS, LICENCES OR OTHER FACILITIES
ETC:

126. The Engineer in charge of work on request by the contractor will if in his opinion the request is
reasonable and is in the interest of the work and its progress assist the contractor in procurement of
necessary licenses for obtaining necessary plant machinery or materials not available locally.

127. The TTD will also assist the contractor in securing priorities for deliveries transport etc., where such are
needed. The TTD will not however be responsible for the non-availability of any of the above facilities or
delay in this behalf and for claims either in cost or time on account of such failures or delays and the
contractor is not entitled for any claim against the owner=

128. In case of contradiction between the clauses included in this specification and the clauses of PS to
APSS, the former will prevail over the latter and is binding on the tenderer.

PROFORMA

BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

KNOWN  ALL MEN by these present that WE  ....ocoiiiiiiiiiiiii e e
........................................................ (Name and Address of Bank) .............ccc...ceeevevvnenne.... (hereinafter
| (Executive Officer, TTDs, Tirupati.) in the sum of *

.................................................................................. for
which payment will and truly to be made to the said Department, the Bank binds itself, his successors and assigns by
these presents.

SEALED with the Common Seal of the Bank this ................. dayof .....cccooeennie 200.........

THE CONDITIONS of this obligation are:-
1) If after Tender opening the tenderer withdraws or modifies his Bid during the period of bid validity specified
in the Form of Tender.

2) If the Tenderer having been notified of the acceptance of his bid by the Department during the period of
validity.
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(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Tenderers, if
required; or

(b) fails or refuses to furnish the balance EMD and additional performance Security in accordance with the
instructions of Tenderers.

We undertake to pay to the Department up to the above amount upon receipt of his first written
demand, without the Department having to substantiate his demand, provided that in his demand the
Department will note the amount claimed by him is due to him owning to the occurrence of one or both
of the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date** ........................ after the dead line
for submission of Tenders as such deadline is stated in the Instructions to Tenders or as it may be
extended by the Department, notice of which extension(s) to the Bank is hereby waived. Any demand
in respect of this Guarantee should reach the Bank not later than the above date.

DATE................... SIGNATURE OF THE BANK ..........cooiiiiiiin

WITNESS............oonee SEAL ..ottt

(Signature, Name and Address)

* The Tenderer should insert the amount of the EMD in words and figures denominated in Indian Rupee. This
figure should be the same as shown in the NIT.

** 6 months for the deadline date for submission of Tender. Date should be inserted by the Department before
the Tender documents are issued.

PROFORMA

BANK GUARANTEE FOR TOTAL “E.M.D.”

(name & address of Department)

WHEREAS

(name and address of Contractor) (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated: to execute the work of
[name of work];

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a Schedule bank for the sum specified therein as balance EMD / EMD for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a total of [amount of guarantee]
[in words], such sum being payable and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed there under or of any of the contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.
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This guarantee shall be valid upto ................ccoovvienne i.e., until 28 days from the date of expiry of the
Defects Liability period.

Signature & seal of the Guarantor

Name of Bank
Address
Date

PROFORMA

BANK GUARANTEE FOR ADDITIONAL FURTHER SECURITY

(name and address of Department)

WHEREAS (name and address of Contractor ) (hereinafter called
“the Contractor”) has undertaken, in pursuance of Contract No. dated: to execute
[name of Contract and brief description of works] (hereinafter called “the Contractor”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with
a Bank Guarantee by a Schedule bank for the sum specified therein as Additional further security bank guarantee for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the
Contractor, up to a total of Rs. [amount of guarantee]
[in words], such sum being payable and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid upto and until 28 days from the date completion.

Signature & seal of the Guarantor

Name of Bank
Address
Date

FORM OF SOLVENCY CERTIFICATES BY MANDAL REVENUE OFFICER

ANNEXURE - | (A).

I, Mandal Revenue Officer, of

do hereby certify, on being satisfied by the Examination of

Revenue and other records and local enquiries that
[here the name and address of the contractor should be mentioned] is solvent to the extent of
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Rs. [Rupees
1
Date :
Place: MANDAL REVENUE OFFICER
SEAL OF THE OFFICE
(OR)

ANNEXURE - | (B).
EORM OF SOLVENCY CERTIFICATE BY BANK!

I, Managing Director /| Manager | General

Manager | Agent of Bank Limited do hereby certify that a

[here the Names and addresses

of the contractor] to be solvent to the extent of Rs. [Rupees
] as disclosed by the information and

record which are available with the aforesaid bank.

For the Bank

Date:
Place:Signature of Bank Manager
[Authorised to Sign]
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BILL OF QUANTITIES

PREAMBLE

The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, General and
Special conditions of Contract Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional and are given to
provide common basis for tendering. The quantities here given are those upon which the lump
sum tender cost of the work is based but they are subject to alterations, omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show the actual
quantities of work to be done. The basis of payment will be actual quantities of work ordered and
carried out as measured by the Contractor and verified by the Engineer and valued at the
estimate rate quoted in the Bill of Quantities where applicable, and otherwise at such rates and
prices as the Engineer-in-Charge may fix within the terms of Contract.

The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided under
the Contract include cost of all constructional material, labour, machinery, transportation,
erection, maintenance, profit, taxes and duties together with all general risks, liabilities and
obligations set out or implied in the Contract.

The plans enclosed with the tender are liable to be altered during execution of work as per
necessity of site conditions. The rate quoted by the tenderer shall hold good for execution of
work even with altered plans.

The whole cost of complying with the provisions of the Contract shall be included in the estimated
rates for items provided in the Bill of Quantities and where no items are provided in the Bill of
Quantities, their cost shall be deemed to be distributed among the estimate rates entered for the
related items of work.

General directions and descriptions of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering estimate rate against each item in the Bill of
Quantities.

The method of measurements of completed work for payment shall be in accordance with the
relevant B.l.S. Codes & A. P. S. Specifications.

All items of work are to be executed as per the drawings / specifications supplied with the
contract documents.

If there is any contradiction between the drawings and the text of the specifications, the later shall
prevail.

The quoted rate shall also include the work of any kind necessary for the due and satisfactory
supply, completion and maintenance of the works according to the drawings and these
specifications and further drawings and orders that may be issued by the Engineer-in-Charge
from time to time. The quoted rate shall include compliance by the Contractor with all the general
conditions of contract, whether specifically mentioned or not in the various clauses of these
specifications, all materials, machinery, plant, equipment, tools, fuel, water, strutting, timbering,
transport, offices, stores, workshop staff, labour and the provision of proper and sufficient
protective works, diversions, temporary fencing and lighting. It shall also include safety of
workers, first aid equipment suitable accommodation for the staff and workmen, with adequate
sanitary arrangements, the effecting and maintenance of all insurances, the payment of all
wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the execution of
works and the regular clearance of rubbish, reinstatement and clearing-up of the site as may be
required on completion of works safety of the public and protection of the works and adjoining
land. The work of Building in quality control / assurance shall be deemed to be covered in the
quoted rate.

The Contractor shall ensure that, the quoted rate shall cover all stages of work such as setting
out, selection of materials, selection of construction methods, selection of equipment and plant,
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deployment of personnel and supervisory staff, quality control testing etc. The work quality
assurance shall be deemed to be covered in the rate.

a) The special attention of the tenderer is drawn to the conditions in the tender notices
wherein reference has been made to the Andhra Pradesh Standard Specifications
[APSS] and the Standard preliminary specifications containing therein. These preliminary
specifications shall apply to the agreement to be entered into between the contractor and
the Government of Andhra Pradesh and shall form an in-separable condition of the
contract along with the estimate. All these documents taken together shall be deemed to
form one contract and shall be complimentary to another.

b) The tenderer shall examine, closely the A.P.S.S. / MORTH and also the standard
preliminary specifications contained therein and sign the Superintending Engineer’s office
copy of the APSS and its addenda volume in token of such study before submitting his
overall tender rate which shall be for finished work in-situ. He shall also carefully study
the drawings and additional specifications and all the documents, which form part of the
agreement to be entered into by the successful tenderer. The APSS and other
documents connected with contract such as estimate plans, specifications, can be seen
on all working days in the office of the Superintending Engineer —II, TTD, Tirupati.

The tenderers attention is directed to requirements for materials under the clause ‘materials and
workmanship’ in the preliminary specifications of APSS. Materials conforming to the Bureau of
Indian Standards specifications, APSS etc., shall be used on the work and the tenderers shall
quote his overall tender percentage accordingly.

The tenderer has to do his own testing of materials and satisfy himself that they conform to the
specifications of respective 1.S.l. Codes before tendering.

The contractor shall himself procure the required materials of approved quality and the materials
required for the work shall be got approved by the Engineer-in-Charge in writing well before their
use of the work.

The contractor shall himself procure the materials required for the work well in advance. The
contractor has to bear the cost of materials for conveyance. The department will not take any
responsibility for fluctuations in market in cost of the materials, transportation and for loss of
materials etc.

Inspection of site by the tenderer: Every tenderer is expected before quoting his rate, to inspect
the site of proposed work. He should satisfy himself about the quality, and availability of
materials. The best class of materials to be obtained and to be used on the work. In every case
the materials must comply with the relevant standard specifications. Samples of materials as
called for in the standard specifications or in this tender notice, or as required by the Executive
Engineer, in any case, shall be submitted for the Executive Engineer’s approval before the supply
to site of work is begun.

The tenderer’'s particular attention is drawn to the sections and clauses in the A.P. standard
specification dealing with

a) Test, inspection and rejection of defective materials and work.
b) Carriage

c) Construction plant

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

9) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the overall tender
percentage he is tendering.

The period of contract is 6 ( SIX) months and the quoted rate shall include the cost associated in
rectification of defects during this period.
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The estimate rates for items shown in the Schedule “A” include all required materials. No
escalation in rates will be paid unless specified in the tender document. The tenderer has to
quote an rate considering all the aspects of the tender to complete the finished item of work as
per the APSS / B.1.S. specifications, the special specifications appended, Drawings etc.

If there is any contradiction between APSS and B.I.S. specifications, listed and detailed technical
specifications, the latter shall prevail.

In case of a job for which specifications are not available with the Schedule or in APSS / MORTH
or B.I.S. code and are required to be prescribed, such work shall be carried out in accordance
with the written instructions of the Engineer-in-charge.

Deleted.

28.a The contractor should quote his tender rate keeping in view of the above aspects.
Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the tender.

In the case of discrepancies between the written description of the item in the Schedule “A” and
the detailed description in the specification of the same item, the latter shall be adopted.

The Unit rates noted below are those governing payment of extras or deductions for omissions
according to the conditions or the contract as set-forth in the preliminary specifications of the A.P.
standard specifications and other conditions of specification of this contract.

It is to be expressly understood that the measured work is to be taken according to the actual guantities
when in place and finished according to the drawings or as may be ordered from time to time by the
Executive Engineer and the cost calculated by measurement or weight at their respective rates without any
additional charge for any necessary or contingent works connected works connected herewith. The rate
quoted are for works in situ and complete in every respect.

For all items of work in excess of the quantities indicated the rates payable for such excess
quantities will be tendered rates or approved rates.

For all items of work, intermediate payment will be made provisionally as per relevant clause.
Full-accepted agreement rates will be paid only after all the items of works are completed.

The contractor is bound to execute all supplemental works that are found essential incidental and
inevitable during execution of main work.

The payment of rates for supplement items of work will be regulated as under.
a) Supplemental items directly deductible from similar items in the original agreement.

The rates shall be derived by adding to or subtracting from the agreement rate of such similar
item the cost of the difference in the quantity of materials labour between the new items and
similar items in the agreement worked out with reference to the schedule of rates adopted in the
sanctioned estimate with which the tenders are compared.

b) Similar items but the rates of which cannot be directly deducted from the original agreement.
c) Purely new items which do not correspond to any item in the agreement.
d) The rate of all such items shall be estimated rates or approved rate.

ENTRUSTMENT OF ADDITIONAL ITEMS.

Where ever additional items not contingent on the main work and outside the scope of original
agreement are to be entrusted to the original contractor dispensing with tenders and if the value
of such items exceeds the limits upto which the officer is empowered to entrust works initially to
contractor without calling for tenders approval of next higher authority shall be obtained.
Entrustment of all such items on nomination shall be rates not exceeding the estimate rates.

Entrustment of supplement items contingent on the main work will be authorised by the officers
upto the monetary limits upto which they themselves are competent to accept items in the original
agreement so long as the total amounts upto which they are competent to accept in an original
agreement rates for such items shall be worked in accordance with the procedure prescribed in
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GO Ms.N0.1493 PWD, dated:25.10.1971 and as amended in Govt. Memo number 544 cod 72-22
dt:6.7.1973.

Entrustment of either the additional supplemental items shall be further subject to the provisions
under para 176(b) of APWD Code Viz., the items shall not be ordered by an officer on his own
responsibility if the revised estimate or deviation statement providing for the same requires the
sanction of higher authority.

It may be noted that the term estimate rate used above means the rate in the sanctioned estimate
with which the tender’'s compared or if no such rate is available in the estimate the rate derived
will be with reference to the schedule of rates adopted in the sanctioned estimate with which
tenders are compared.
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NIT No.40/SE-II/TTD/2024-2

BILL OF QUANTITIES
PART-Il (Reimbursable provisions)

Name of work : Procurement of Video Management Software (VMS), Core switches etc., for
integrating Phase-l, Phase-Il and Phase-Ill CC TV system at Tirumala

1) GST : As specified in clause 104

#ApprovedByName#
#ApprovedByDesignation#
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