



**Broadcast Engineering Consultants India Limited
(A Government of India Enterprise)**

Date : 15.06.2017

Corrigendum – 5

Tender Title:- Supply, Installation, Testing and Commissioning of Automatic Dehydrator (Pressurization System) for Various CTI sites for FM Phase – III (Batch – 1).

Tender Ref No:

1. BECIL\FM Phase – III (Batch – I)/Automatic Dehydrator (Pressurization System)/2017-18., Dated:11/05/2017.
2. Corrigendum – 1 issued on 18 May 2017
3. Corrigendum – 2 issued on 26 May 2017
4. Corrigendum – 3 issued on 07 June 2017
5. Corrigendum – 4 issued on 13 June 2017

This notification is in continuation to the above referred tender and subsequent corrigendums. With the reference to the queries raised by some bidders, please find below the following amendment:

Clause No. 21, at Page No.10: “Delivery Period: Delivery at site within 4 weeks from the acceptance of order. You are required to give your Acceptance of order within one week failing which your order will be summarily rejected.”

Is amended as

“Delivery Period: Delivery at site within **8 weeks** from the acceptance of order. You are required to give your Acceptance of order within one week failing which your order will be summarily rejected.”

All other Terms and Condition in the Tender remain unchanged.